



SCOPE & FEE PROPOSAL

1125 US Highway 98 South, Suite 100	CLIENT: Sumter County	
Lakeland, FL 33801	PROJECT: Asphalt Pavement Rehabilitation (Mill & Resurfacing)	
863.686.7100		Various Locations County Wide In support
		of 2013 Asphalt Pavement Management Program
	SERVICE: CEI Services - Preconstruction Bid Phase and On-Site	
		Inspection Services

SCOPE SUMMARY

DRMP, Inc. will provide CEI services including contract document review for 2013 County Wide Asphalt Management Program (Pavement Rehabilitation). The County intends to request bids from Construction Contractors to complete pavement rehabilitation (mill & resurfacing) at various locations throughout the County. DRMP CEI staff will provide support services including reviewing and assisting County Staff in final preparation of the bid set of contract specifications and plan sheets being developed for Contractor bidding and on-site field inspection staff to verify asphalt resurfacing is completed in reasonable conformity with the contract plans and appropriate specifications. DRMP's CEI inspection staff will coordinate with Sumter County staff and the Contractor to verify each roadway section is resurfaced in accordance with the contract documents; make a record of observed project conditions with respect to weather; the Contractor's work force and equipment present; project progress and conformity of construction activities in accordance with the plans, specifications and schedule; and any other significant events. The Inspection staff will also review the previous week's progress with the Contractor's Representative and will record significant events.

Specific projects identified for the 2013 Pavement Rehabilitation Program include:

1. CR 625, From 3,991' N of C476 to 3,491' N of C476 (500 LF)
2. CR 607B, From C-476 to CR 607E (1,250 LF)
3. S. Virginia Ave./CC-478E to Elm Street (2,650 LF)
4. CR 533A, From CR 533 to End (352 LF)
5. CR 242, From End of High Street to CR 238 (1,000 LF)
6. C-475, From C-466W to 5,720' N of C-466W (5720 LF)
7. Southland Ave. (C-48E), From C-476 to Lincoln Street (2,331 LF)
- 8A. Buena Vista Boulevard, From C-466 to El Camino Real (9,736 LF)
- 8B. Buena Vista Boulevard NB Left Turn lane at CR 466
9. El Camino Real, Buena Vista Boulevard to Enrique Drive (2,800 LF)
10. Morse Blvd., From Lake Sumter Landing to Stillwater Trail, Includes Roundabouts (862 LF)
11. Rio Grande Ave., From Morse Boulevard to Lake County Line (1,778 LF)
12. San Marino Drive, From Palo Alto Ave. to Morse Boulevard (4,542 LF)
13. Parr Drive, From Buena Vista Boulevard west 443 Feet (443 LF)
14. Unpaved To Paved, Prime and Overlay with 1 1/2 " Asphalt (SP 12.5)
15. Paved Shoulders Construction (1,200 LF)
16. Miscellaneous Asphalt Repairs and Rehabilitation

Task performed by the Inspection staff shall include the following contract plan and specifications review services:

1. Provide assistance in reviewing the 2013 Pavement Management Rehabilitation Bid Documents and all referenced and/or appropriate Specifications.
2. Provide assistance in reviewing the 2013 Pavement Management Rehabilitation Plan Sheets; General Notes; Pay Items; and other plan details.
3. Perform on-site field visits of each of planned various sites to document preconstruction conditions (video/still photos) and identify potential constructability concerns, including: driveway locations and conditions; verify work shown in plan matches field conditions/site needs; other identifiable potential field construction issues.
4. Provide assistance to County Staff, Engineer of Record and Contractors when responding to Contractor initiated questions during the bidding phase.

Task performed by the Inspection staff shall include the following contract plan and specifications review services:

1. Coordinate with Sumter County staff and the Contractor to verify each roadway is resurfaced in accordance with the contract documents.
2. Make and retain a record of observed project conditions with respect to weather, the Contractor's work force and equipment present; project progress and conformity of construction activities in accordance with the plans, specifications, and project schedule; and any other significant events.
3. Review previous week's progress with Sumter County Staff and the Contractor on a weekly basis.
4. Provide additional assistance to County Staff, Engineer of Record, and Contractors in support of the 2013 Asphalt pavement management Program on an as-needed basis and as requested by County staff.

FEE PROPOSAL SUMMARY

POSITION	MANHOURS	RATE	SUBTOTAL
Inspector II	937	\$67.50	\$63,247.50
TOTAL ESTIMATED COST =			\$63,247.50

DRMP			
ROAD:	Various		
PROPOSAL FOR SERVICES			
DRMP	proposes the following manhour breakdown for plans review of the above project:		
Item	Description	Hours	
	Preconstruction Bid Document Review Assistance	40	
1	CR 625, From 3,991' N of C476 to 3,491' N of C476 (500 LF)	20	
2	CR 607B, From C-476 to CR 607E (1,250 LF)	53	
3	S. Virginia Ave./CC-478E to Elm Street (2,650 LF)	31	
4	CR 533A, From CR 533 to End (352 LF)	26	
5	CR 242, From End of High Street to CR 238 (1,000 LF)	23	
6	C-475, From C-466W to 5,720' N of C-466W (5720 LF)	59	
7	Southland Ave. (C-48E), From C-476 to Lincoln Street (2,331 LF)	63	
8	Buena Vista Boulevard, From C-466 to El Camino Real (9,736 LF)	96	
9	Buena Vista Boulevard NB Left Turn lane at CR 466	16	
10	El Camino Real, Buena Vista Boulevard to Enrique Drive (2,800 LF)	29	
11	Morse Blvd., From Lake Sumter Landing to Stillwater Trail, Includes Roundabout	18	
12	Rio Grande Ave., From Morse Boulevard to Lake County Line (1,778 LF)	29	
13	San Marino Drive, From Palo Alto Ave. to Morse Boulevard (4,542 LF)	45	
14	Parr Drive, From Buena Vista Boulevard west 443 Feet (443 LF)	18	
15	Unpaved To Paved, Prime and Overlay with 1 1/2 " Asphalt (SP 12.5)	276	
16	Paved Shoulders Construction (1,200 LF)	35	
17	Miscellaneous Asphalt Repairs and Rehabilitation	60	
	SUBTOTAL	937	Hours
	Contract Hourly Billing Rate	\$67.50	/Hr
	Total Price	\$63,247.50	

ROAD:	2013 County Wide Asphalt Pavement Management Program		
PROPOSAL FOR SERVICES			
DRMP proposes the following manhour breakdown for contract plan and specifications (Bid documents) review of the above project:			
Item	Description	Hours	
1	Review Sumter County 2013 Pavement Management Rehabilitation Bid Documents	8	
2	Review Sumter County 2013 Pavement Management Rehabilitation Plan Sheets	8	
3	Perform Field Review of Planned Project Sites (Various Locations); Identify potential constructability concerns - Driveways; Verify work shown in plans matches field site needs; Other identifiable potential field issues	16	
4	Assist with responding to Contractor Questions during bid phase	8	
	TOTAL	40	Hours
	Contract Hourly Billing Rate	\$67.50	/Hr
	Total Price	\$2,700.00	

ROAD:	CR 607B, From C-476 to CR 607E (1,250 LF)		
PROPOSAL FOR SERVICES			
DRMP proposes the following manhour breakdown for CEI Inspection of the above project:			
Item	Description	Hours	
1	Site Review		
	Travel, To	0.5	
	Travel, Return	0.5	
	On-Site Preconstruction - Photographs/Video & Site Review	2	
2	Base - Reclamation & Rework	32	
3	Superpave Asphalt	8	
4	Thermoplastic Striping	6	
5	Final Walk Thru - Acceptance & Punch List Completion	4	
	TOTAL	53	Hours
	Contract Hourly Billing Rate	\$67.50	/Hr
	Total Price	\$3,577.50	

ROAD:	CR 533A, From CR 533 to End (352 LF)		
PROPOSAL FOR SERVICES			
DRMP proposes the following manhour breakdown for CEI Inspection of the above project:			
Item	Description	Hours	
1	Site Review		
	Travel, To	0.5	
	Travel, Return	0.5	
	On-Site Preconstruction - Photographs/Video & Site Review	1	
2	Asphalt Leveling Course	8	
3	Asphalt FC	8	
4	Thermoplastic Striping	4	
5	Final Walk Thru - Acceptance & Punch List Completion	4	
	TOTAL	26	Hours
	Contract Hourly Billing Rate	\$67.50	/Hr
	Total Price	\$1,755.00	

ROAD:	C-475, From C-466W to 5,720' N of C-466W (5720 LF)		
PROPOSAL FOR SERVICES			
DRMP proposes the following manhour breakdown for CEI Inspection of the above project:			
Item	Description	Hours	
1	Site Review		
	Travel, To	0.5	
	Travel, Return	0.5	
	On-Site Preconstruction - Photographs/Video & Site Review	3	
2	Pay Item, Summary Review	2	
3	Plan, Profile, Typical Section Review	2	
4	General Note, Project Layout Review	1	
5	Traffic Control Plan Review	2	
6	Open Graded Subsurface	16	
7	Asphalt Friction Course	16	
8	Thermoplastic Striping	12	
9	Final Walk Thru - Acceptance & Punch List Completion	4	
	TOTAL	59	Hours
	Contract Hourly Billing Rate	\$67.50	/Hr
	Total Price	\$3,982.50	

ROAD:	Southland Ave. (C-48E), From C-476 to Lincoln Street (2,331 LF)		
PROPOSAL FOR SERVICES			
DRMP proposes the following manhour breakdown for CEI Inspection of the above project:			
Item	Description	Hours	
1	Site Review		
	Travel, To	0.5	
	Travel, Return	0.5	
	On-Site Preconstruction - Photographs/Video & Site Review	2	
2	Open Graded Subsurface	8	
3	Asphalt FC	8	
4	Base - Limerock	24	
5	Sodding/Grassing	8	
6	Thermoplastic Striping	8	
7	Final Walk Thru - Acceptance & Punch List Completion	4	
	TOTAL	63	Hours
	Contract Hourly Billing Rate	\$67.50	/Hr
	Total Price	\$4,252.50	

ROAD:	Buena Vista Boulevard, From C-466 to El Camino Real (9,736 LF)		
PROPOSAL FOR SERVICES			
DRMP proposes the following manhour breakdown for CEI Inspection of the above project:			
Item	Description	Hours	
1	Site Review		
	Travel, To	0.5	
	Travel, Return	0.5	
	On-Site Preconstruction - Photographs/Video & Site Review	4	
2	Pay Item, Summary Review	2	
3	Plan, Profile, Typical Section Review	2	
4	General Note, Project Layout Review	1	
5	Traffic Control Plan Review	2	
6	Milling/Resurfacing	32	
7	Asphalt Friction Course	32	
8	Thermoplastic Striping	12	
9	Final Walk Thru - Acceptance & Punch List Completion	8	
	TOTAL	96	Hours
	Contract Hourly Billing Rate	\$67.50	/Hr
	Total Price	\$6,480.00	

ROAD:	Buena Vista Boulevard NB Left Turn lane at CR 466		
PROPOSAL FOR SERVICES			
DRMP proposes the following manhour breakdown for CEI Inspection of the above project:			
Item	Description	Hours	
1	Site Review		
	Travel, To	0.5	
	Travel, Return	0.5	
	On-Site Preconstruction - Photographs/Video & Site Review	1	
2	Milling/Resurfacing	4	
3	Asphalt Friction Course	4	
4	Thermoplastic Striping	4	
5	Final Walk Thru - Acceptance & Punch List Completion	2	
	TOTAL	16	Hours
	Contract Hourly Billing Rate	\$67.50	/Hr
	Total Price	\$1,080.00	

ROAD:	El Camino Real, Buena Vista Boulevard to Enrique Drive (2,800 LF)		
PROPOSAL FOR SERVICES			
DRMP proposes the following manhour breakdown for CEI Inspection of the above project:			
Item	Description	Hours	
1	Site Review		
	Travel, To	0.5	
	Travel, Return	0.5	
	On-Site Preconstruction - Photographs/Video & Site Review	2	
2	Milling/Resurfacing	8	
3	Asphalt Friction Course	8	
4	Thermoplastic Striping	6	
5	Final Walk Thru - Acceptance & Punch List Completion	4	
	TOTAL	29	Hours
	Contract Hourly Billing Rate	\$67.50	/Hr
	Total Price	\$1,957.50	

ROAD:	Rio Grande Ave., From Morse Boulevard to Lake County Line (1,778 LF)		
PROPOSAL FOR SERVICES			
DRMP proposes the following manhour breakdown for CEI Inspection of the above project:			
Item	Description	Hours	
1	Site Review		
	Travel, To	0.5	
	Travel, Return	0.5	
	On-Site Preconstruction - Photographs/Video & Site Review	2	
2	Milling/Resurfacing	8	
3	Asphalt Friction Course	8	
4	Thermoplastic Striping	6	
5	Final Walk Thru - Acceptance & Punch List Completion	4	
	TOTAL	29	Hours
	Contract Hourly Billing Rate	\$67.50	/Hr
	Total Price	\$1,957.50	

ROAD:	San Marino Drive, From Palo Alto Ave. to Morse Boulevard (4,542 LF)		
PROPOSAL FOR SERVICES			
DRMP proposes the following manhour breakdown for CEI Inspection of the above project:			
Item	Description	Hours	
1	Site Review		
	Travel, To	0.5	
	Travel, Return	0.5	
	On-Site Preconstruction - Photographs/Video & Site Review	2	
2	Milling/Resurfacing	16	
3	Asphalt Friction Course	16	
4	Thermoplastic Striping	6	
5	Final Walk Thru - Acceptance & Punch List Completion	4	
	TOTAL	45	Hours
	Contract Hourly Billing Rate	\$67.50	/Hr
	Total Price	\$3,037.50	

ROAD:	Unpaved To Paved, Prime and Overlay with 1 1/2 " Asphalt (SP 12.5)		
PROPOSAL FOR SERVICES			
DRMP proposes the following manhour breakdown for CEI Inspection of the above project:			
Item	Description	Hours	
1	Site Review		
	Travel, To	8	
	Travel, Return	8	
	On-Site Preconstruction - Photographs/Video & Site Review	20	
2	Asphalt Friction Course	160	
3	Thermoplastic Striping	40	
4	Final Walk Thru - Acceptance & Punch List Completion	40	
	TOTAL	276	Hours
	Contract Hourly Billing Rate	\$67.50	/Hr
	Total Price	\$18,630.00	

ROAD:	Paved Shoulders Construction (1,200 LF)		
PROPOSAL FOR SERVICES			
DRMP proposes the following manhour breakdown for CEI Inspection of the above project:			
Item	Description	Hours	
1	Site Review		
	Travel, To	0.5	
	Travel, Return	0.5	
	On-Site Preconstruction - Photographs/Video & Site Review	2	
2	Excavation	8	
3	Base - Limerock	12	
4	Asphalt Surface Course	8	
5	Final Walk Thru - Acceptance & Punch List Completion	4	
	TOTAL	35	Hours
	Contract Hourly Billing Rate	\$67.50	/Hr
	Total Price	\$2,362.50	

