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ARTICLE 2.1 PROJECT ADMINISTRATION SERVICES

§ 2.1.1 The Architect shall manage the Architect’s services and administer the Project. The Architect shall consult with
the Owner, research applicable design criteria, attend Project meetings, communicate with members of the Project
team and issue progress reports. The Architect shall coordinate the services provided by the Architect and the
Architect's consultants with those services provided by the Owner and the Owner's consultants.

§ 2.1.2 When Project requirements have been sufficiently identified, the Architect shall prepare, and periodically
update, a Project schedule that shall identify milestone dates for decisions required of the Owner, design services
furnished by the Architect, completion of documentation provided by the Architect, commencement of construction
and Substantial Completion of the Work.

'§2.1.3 The Architect shall consider the value of alternative materials, building systems and equipment, together with
other considerations based on program, budget and aesthetics in developing the design for the Project.

§ 2 1.4 Upon request of the Owner, the Architect shall make a prescntatmn to explain the design of the Project (o
representatwes of the Owner.

§2.1.5 The Architect shall submit design documents to the Owner at intervals appropriate to the design process for

purposes of evaluation and approval by the Owner. The Architect shall be entitled to rely on approvals received from
the Owner i in the furthu‘ development of the design.

§21.6 The Architect shall assisl the Owner in connection with the Owner's responsibility for filing documents
required for the approval of governmental authorities having jurisdiction over the Project,

§ 2.1.7 EVALUATION OF BUDGET AND COST OF THE WORK

§ 2.1.7.1 When the Project requirements have been sufficiently identified, the Architect shall prepare a preliminary
estimate of the Cost of the Work. This estimate may be based on current area, volume or similar conceptual estimating
techniques. As the design process progresses through the end of the preparation of the Construction Documents, the
Architect shall update and refine the preliminary estimate of the Cost of the Work. The Architect shall advise the
Owner of any adjustments to previous estimates of the Cost of the Work indicated by changes in Project requirements
or general market conditions. If at any time the Architect's estimate of the Cost of the Work exceeds the Owner's
budget, the Architect shall make appropriate recommendations to the Owner to adjust the Project's size, quality or
budget, and the Owner shall cooperate with the Architect in making such adjustments.

§2.1.7.2 Evaluations of the Owner's budget for the Project, the preliminary estimate of the Cost of the Work and
updated estimaltes of the Cost of the Work prepared by the Architect represent the Architect's judgment as a design
professional familiar with the construction industry. It is recognized, however, that neither the Architect nor the
Owner has control over the cost of labor, materials or equipment, over the Contractor's methods of determining bid
prices, or.over competitive bidding, market or negotiating conditions. Accordingly, the Architect cannot and does not
warrant or represent that bids or necotmu.d prices will not vary from the Owner's budget for the PI'OjeCl or from any
esumate of the Cost of the Work or evaluation prepared or agreed to by the An.hltect

§ 2.1.7.3 In preparing estimates of the Cost of the Work, the Architect shall be permitted to include contingencies for
design, bidding and price escalation; to determine what materials, equipment, component systems and types of
construction are to be included in the Contract Documents; to make reasonable adjustments in the scope of the Project
and to include in the Contract Documents alternate bids as may be necessary to adjust the estimated Cost of the Work
to meet the Owner's budget for the Cost of the Work. If an increase in the Contract Sum occurring after execution of
the Contract between the Owner and the Contractor causes the budget for the Cost of the Work to be exceeded, that
budget shall be increased accordingly.

§ 2.1.7.4 If bidding or negotiation has not commenced within 90 days after the Architect submits the Construction
Documents to the Owner, the budget for the Cost of the Work shall be adjusted to reflect changes in the general level
of prices in the construction industry.
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§ 2.1.7.5 If the budget for the Cost of the Work is exceeded by the lowest bona fide bid or negotiated proposal, the
Owner shall:

.1 give written approval of an increase in the budget for the Cost of the Work;

2 authorize rebidding or renegotiating of the Project within 4 reasonable time;

3 - terminate in accordance with Section 1.3.8.5; or

4 - cooperate in revising the Project scope and quality as required to reduce the Cost of the Work.
§ 2.1.7.6 If the Owner chooses to proceed under Section 2.1.7.5.4, the Architect, without additional compensation,
shall modify the documents for which the Architect is responsible under this Agreement as necessary to comply with
the budget for the Cost of the Work. The modification of such documents shall be the limit of the Architect's
responsibility under this Section 2.1.7. The Architect shall be entitled to compensation in accordance with this
Aﬂrecmem for dIl services performed whether or not construction is commenced.

;;ARTICLE 22 SUPPORT!NG SERVICES
§2.2.1 Unless specifically designated in Section 2.8.3, the services in this Article 2.2 shall be provided by the Owner
or.the Owner's consqltants and contractors.

§ 2.2.1.1 The Owner shall furnish a program setting forth the Owner's objectives, schedule, constraints and criteria,
mc]udmo space requu ements and relationships, special equipment, systems and site requirements.

§22 1 2 The Owner shall furnish surveys to describe physical characteristics, legal limitations and utility locations for
the site of the Project, and a written legal description of the site. The surveys and legal information shall include, as
applicable, gmdes and hnes of streets, alleys, pavements and adjoining property and structurés; adjacent drainage;
rights-of-way, restrictions, easements, encroachments, zoning, deed restrictions, houndaries and contours of the site;
locations, dimensions and necessary data with respect to existing buildings, other improvements and trees; and
information concerning available utility services and lines, both public and private, above and below grade, including
inverts:and depths. All the information on the survey shall be referenced to a Project benchmark.

§ 2.2.1.3 The Owner shall furnish services of geotechnical engineers which may include but are not limited to test
borings, test pits, determinations of soil bearing values, percolation tests, evaluations of hazardous materials, ground
corrosion tests and resistivity tests, mcludmg necessary operations for anucxpalmo subsoil conditions, with reports and
appropnale recommendations.

ARTICLE 2.3 EVALUATION AND PLANNING SERVICES

§ 2.3.1 The Architect shall provide a preliminary evaluation of the information furnished by the Owner under this
Agreement; including the Owner's program and schedule requirements and budget for the Cost of the Work, each in
terms of the other. The Architect shall review such information to ascertain that it is consistent with the requirements
ofthe Pro]eu and shall notify the Owner of any other information or consultant services that may be reasonably
needed for the Project.

§23. 2 The Archnecl shall provide a preliminary evaluation of the Owner's site for the Project based on dn.
information provided by the Owner of site condltxons, and the Owner's program, schedule and budget for the Cost of
the Work.

§ 2.3.3 The Architect shall review the Owner's proposed method of contracting for construction services and shall
notify the Owner of anticipated impacts that such method may have on the Owner's program, financial and time
“requirements, and the scope of the Project,

ARTICLE 24 DESIGN SERVICES
§ 2.4.1 The Architect's design services shall include normal structural, mechanical and electrical engineering services.

§ 2.4.2 SCHEMATIC DESIGN DOCUMENTS

§ 2.4.2.1 The Architect shall provide Schematic Design Documents based on the mutually agreed-upon program,
schedulc, and budget for the Cost of the Work. The documents shall establish the conceptual design of the Project
illustrating the scale and relationship of the Project components. The Schematic Design Documents shall include a
conceptual site plan, if appropriate, and preliminary building plans, sections and elevations. At the Architect's option,
the Schematic Design Documents may include study models, perspective sketches, electronic modeling or combinations
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of these media. Preliminary selections of major building systems and construction materials shall be noted on the
drawings or described in writing.

§2.4.3 DESIGN DEVELOPMENT DOCUMENTS
§ 2.4.3.1 The Architect shall provide Design Development Documents based on the approved Schemaue Design

Documents and updated budget for the Cost of the Work. The Design Development Documents shall illustrate and

 describe the refinement of the design of the Project, establishing the scope, relationships, forms, size and appearance
of the Project by means of plans, sections and elevations, typical construction details, and equipment layouts. The
Design Development Documents shall include specifications that identify major materials and systems and establish
in general their quality levels.

-§2.4.4 CONSTRUCTION DOCUMENTS :
' §2 4.4.1 The Architect shall provide Construction Documents based on the approved Design Deve]opment Documents
‘ and updated budget for the Cost of the Work. The Construction Documents shall set forth in detail the requirements
for construction of the Pro;ect The Construction Documents shall include Drawings and Specifications that establish
in detaul the quahty levels of matenals and systems required for the Project.

§ 2 4.4.2 Dunng the development of the Construction Documents, the Architect shall assist-the Ownerin the
developmem and preparation of: (1) bidding and procurement information which describes the time, place and
conditions of bidding; bidding or proposal forms; and the form of agreement between the Owner and the Contractor;
Conditions of the Contract for Construction (General, Supplementary and other Conditions). The Architect
also shall compile the Prcgect Manual that includes the Conditions of the Contract for Construction and Specifications
zmd ma mclude bxddmc reqmremems and sample forms.

‘ ARTlCLE 2 5 CONSTRUCTION PROCUREMENT SERVICES
§2.5.1 The Architect shall assist the Owner in obtaining either competitive bids or negotiated proposals and shall
; a551st the Owner in awardmg and preparing contracts for construction. :

§ 25. 2 The Archnect shall dbSlSiﬁ the Owner in establishing a list of prespective bidders or contractors.

; “,chuecl Rhall assmt the Owner in bid vahdatnon or proposal evaluation and determination of the
suc, e*;sful bid or proposal if any. If requested by the Owner, the Architect shall notify all prospective bidders or
_'contractors of the bid or pmposal results;

§ 2".5.4‘COMPE ]'lTIVE BIDDING

§ 2.5.4.1 Bidding Documents shall consist of bidding requirements, proposed contract forms, General Conditions and
Supplemen ary Condmons, Specxﬂcauons and Drawings.

‘§“2.5;4.2 ‘,If;reques‘tedby the Ownen the Architect shall arrange for procuring the reproduction of Bidding Documents
for distribution to prospective bidders. The Owner shall pay directly for the cost of reproduction or shall reimburse the
’ Archnect. or such expenses «

‘ ‘§2 5 4 3 It requested by the Owner, the Architect shall distribute the Bidding Documents to prospective bidders and
- request their return upon completion of the bidding process. The Architect shall maintain a log of distribution and
retmeval and the amounts of deposits, if any, recexved from and returned to prospective btdder.s

§2 5.4.4 The Architect shall consider requests for substitutions, if penmtted by:the Bidding Documents, and shall
prepare and distribute addenda identifying approved substitutions to all prospective bidders.

§ 2545 The Architect shall participate in or, at the Owner's direction, shall organize and conduct a pre-bid conference
for prospecuve b]dders

§2. 54, 6 The Architect shall prepare responses to questions from prospective bidders and provxde clarxﬁcauom and
mterpretauom of the Bidding Documents to all prospective bidders in the form:of addenda:

k§ 2.5.4.7 TheArchJ tect-shall participate.in or, at the Owner's direction, shall organize and conduct the opening of the
bids. The Architect shall subsequently document and distribute the bidding results; as directed by the Owner.

AlA Document B141™ 1887, Copyright © 1917,:1926,1948,1951, 1953, 1958,:1961, 1963, 1966;1967,:1970,:1574, 1977, 1987 and 1897 by The
American Institute of Architects, All rights reserved. WARNING: This BIA® Document is protected by U.8. Copyright Law and international Treaties,
Unauthorized reproduction or-distribution of this- AIA% Document, or any portion of it; may result in severeé civil and eriminal penalties; and will be
prosecuted to the maximum exient possible under thelaw. Purchasers are permitted to reproduce ten (10) copies of this document when completed. To
report copyright violations of AlA Contract Documents, e-mail The American Institute of Architects” legal counsel, copyright@aia.org.



§2.5.5 NEGOTIATED PROPOSALS

§2.5.5.1 Proposal Documents shall consist of proposal requirements, proposed contract forms. General Conditions and
Supplementary Conditions, Specifications and Drawings.

§2.5.5.2 If requested by the Owner, the Architect shall arrange for procuring the reproduction of Proposal Documents
for distribution to prospective contractors. The Owner shall pay directly for the cost of reproduction or shall reimburse
the Archltect for such expenses.

 §25.5.3If requested by the Owner, the Architect shall organize and participate in selection interviews with
prospective contractors.

§ 2.5.5.4 The Architect shzﬂl consider requests for substitutions, if permitied:by the Proposal Documents, and shall
prepare and dlsmbule addenda identifying approved substitutions to all prospective contractors.

§ 25551f requested by the Owner, the Architect shall assist the Owner during negotiations with prospective
ccmractors The Archltect shall subsequently prepare a summary report of the negotiation results, as directed by the

be]ov« and in the edmon of ATA Document A7OI General Conditions of the Contract for Comtrucuon current as-of
the date of this Aareemem ‘Modifications made to the General Conditions, when adopted as part of the Contract
Documema shall be enforceable under this Agreement only to the extent that they are consistent with this Agreement
or dpproved" in wmmg by the Archuect

§26.4.2 The Archztects responmbxhty to-provide the Contract Administration Services under this' Agreement
commences with the award of the initial Contract for Construction and terminates at the issuance to the Owner of the
final Ceruficate for Payment. However, the Architect shall be entitled to a Change in Services in accordance with
Section 2. 2 when Comract Administration Services extend 60 days after the date of Subqtdnual Cornplenon of the.
W(n'k i -

§ 2 6 1.3 The Archuecl sha]l be a representative of and shall advise and consult with the Owner during the provision of
the Connact Adnnmstrauon Services. The Architect shall have authority to act on behalf of the Owner only to the
extent provxded in thxs Agreement unless otherwise modified by written amendment.

§ 2 6 1 4 Duues, responsxbxlmes and limitations of avthority of the Archltect under this ‘Article 2,6 shall not be
restricted, modified or extended without written agreement of the Owner and Architect with consent of the Contractor,
winch consent will not be unreasonably withheld. '

§2.6.1. 5 The Architect shall review properly prepared, timely requests by the Contractor for additional information
about the Contract Documents. A properly prepared request for additional information about the Contract Documents
shall be.in a form prepared or approved by the Architect and shall include a detailed written statement that indicates
the specific Drawings or Specifications in need of clarification and the nature of the clarification requested.

§ 2.6.1.6 If deemed appropriate by the Architect, the Architec;t shall-on the Owner's behalf prepare, reproduce and
distribute supplemental Drawings and Specifications in response to-requests for information by the Contractor,

§2.6.1.7 The Architect shall interpret and decide matters concerning performance of the Owner and Contractor under,
and requirements of, the Contract Documents.on written request of either the Owner or.Contractor. The Architect's
response to such requests shall be made in writing within any time limits agreed upon or otherwise with reasonable
promptness

§2. 6 1 8 hlterpretanons and dec1sxons of the Architect shall be consistent with the intent of and reasonably inferablie
from the Contract Documents and shall be in writing or in the form of drawings. When making such interpretations.
and initial decisions, the Architect shall endeavor to secure faithful performance by both Owner and Contractor, shall
not show partiality to either, and shall not be liable for the results of interpretations or decisions so rendered in good
faith,
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§ 2.6.1.9 The Architect shall render initial decisions on claims, disputes or other matters in question between the
Owner and Contractor as provided in the Contract Documents. However, the Architect's decisions on matters relating
1o aesthetic effect shall be final if consistent with the intent expressed in the Contract Documents.

§2.6.2 EVALUATIONS OF THE WORK

§ 2.6.2.1 The Architect, as a representative of the Owner, shall visit the site at intervals appropriate to the stage of the
Contractor's operations, or as otherwise agreed by the Owner and the Architect in Article 2.8, (1) to-become genera]ly
familiar with and to keep the Owner informed about the progress and quality of the portion of the Work completed,
(2) to endeavor to guard the Owner against defects and deficiencies in the Work, and (3) to determine in general if the
Work is being performed in a manner indicating that the Work, when fully completed, will be in accordance with the
Contract Documents. However, the Architect shall not be required to make exhaustive or continuous on-site
inspections to.check the guality or quantity of the-Work: The Architect shall -neither have control over or charge of,
nor be responsible for, the construction means, methods, techniques, sequences or procedures, or for safety
precautions and programs in connection with the Work, since these are solely the Contractor's rights and
responsibilities under the Contract Documents.

§2.6.2.2 The Architect shall report to the Owner known deviations from the Contract Documents and from the most
recent construction schedule submitted by the Contractor. However, the Architect shall not be responsible for the
Contractor's failure to perform the Work in accordance with the requtrements of the Contract Documents. The
Architect shall be responsible for the Architect's negligent acts or omissions, but shall not have control over or charge
of and shall not be re*:ponclb}e for acts or omissions of the Contractor, Subcontractors, or their agents or employees, or
of any other pcrsons orel _meq performmg portions of the Work.

§ 2 6. 2 3 The Archneet shdil at all times have access to the Work wherever it is in preparation or progress.

§26.24 Exccpt as olherwne provided in this Agreement or when direct communications have been specially
authorized, the Owner shall endeavor to communicate with the Contractor through the Architect about matters arising

out of or relating to the Contract Documents. Communications by and with the Archxtects consultants shall be through
the Archiuaci. =

§2. 6 2 5 The Arch]tect shall have authority to reject Work that does not conform to the Contract Documents.

Whenever the Architect considers it necessary or advisable, the Architect will have authority to require inspection or

testing of the Work in accordance with the provisions of the Contract Documents, whether or not such Work is

fabricated, installed or completed However, neither this authority of the Architect nor a decision made in good faith -
cither 1o exercise or not to exercise such authority shall give rise to a duty.orresponsibility of the Architect to the

~ Contractor, Subcontractors, material and equipment suppliers, their agents or employees or other persons or entities

performmg pomons ot the Work

§263 CERTIFICA'HON OF PAYMENTS TO CONTRACTOR

§26.3.1 The ‘Architect shall review and certify the amounts due the Contractor and shall issue Certificates for
Payment in such amounts. The Architect's certification for payment shall constitute a represenlatlon to:'the Owner,
based on the Architect's evaluation of the Work as provided in Section 2.6.2 and on the data comprising the
Contractor's Application for Payment, that the Work has progressed o the point indicated and that, to the best of the
Architect's knowledge, information and belief, the quality of the Work is in accordance with the Contract Documents.
The foregoing representations are subject (1) to an evaluation of the Work for conformance with the Contract
Documents upon Substantial Completion, (2) to results of subsequent tests and inspections, (3) to correction of minor
_deviations from the Contract Documents prior to completion, and (4) to specific qualifications expressed by the
Archnect

§ 2.6,3.2 The issuance of a Certificate for Payment shall not be a representation that the Architect has (1):made
exhaustive or continuous on-site inspections to check the quality or quantity of the Work, (2).reviewed construction
means, methods, techniques, sequences or procedures, (3) reviewed copies of requisitions received from
Subcontractors and material suppliers and other data requested by the Owner to substantiate the Contractor’s right to
payment, or (4) ascertained how or for what purpose the Contractor has used money previously paid on account of the
Contract Sum. '

§ 2.6.3.3 The Architect shall maintain a record of the Contractor's Applications for Payment.
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§2.6.4 SUBMITTALS

§ 2.6.4.1 The Architect shall review and approve or take other appropriate action upon the Contractor's submittals such
as Shop Drawings, Product Data and Samples, but only for the limited purpose of checking for conformance with
information given and the design concept expressed in the Contract Documents. The Architect's action shall be taken
with stich reasonable promptness as to cause no delay in the Work or in the activities of the Owner, Contractor or
separate contractors, while allowing sufficient time in the Architect's professional judgment to permit adequate
review. Review of such submittals is not conducted for the purpose of determining the accuracy and completeness of
other details such as dimensions and quantities, or for substantiating instructions for installation or performance of
equipment or systems, all of which remain the responsibility of the Contractor as required by the Contract Documents.
The Architect's review shall not constitute approval of safety precautions or, unless otherwise specifically stated by
the Architect, of any construction means, methods, techniques, sequences or procedures. The Architect's approval of a
specific item shall not indicate approval of an assembly of which the item is a component.

§2 6.4.2 The Architect shall maintain a record of submittals and copies of submittais supplxed by the Contractor in
accordance with the requirements of the Contract Documents.

§ 2. 6 4.3 If professional design services or certifications by a design professional related to systems, materials or
equipment are specifically required of the Contractor by the Contract Documents, the Architect shall specify
appropriate performance and design criteria that such services must satisfy. Shop Drawings and other submittals
related to the Work designed or certified by the design professional retained by the Contractor shall bear such
proteqv.m al's written approval when submitted to the Architect. The Architect shall be entitled to rely upon the
adequacy, accuracy and compl eteness of the services, certifications or approvals performed by such design
profesqmndls ~

'§2 6 5 CHANGES IN THE WORK

§2.6.5.1 The Architect shall prepare Change Orders and Construction Change Directives for the Owner's approval and
execution in accordance thh the Contract Documents. The Architect may authorize minor changes in the Work not
involving an adjustment in Contract Sum or an extension of the Contract Time which are consistent with the intent of
the Contract Documents. If necessary, the Architect shall prepare, reproduce and distribute Drawings and

Specifi 1Cduons 10 dwcrlbe Work to be added, deleted or modified, as provided in Section 2:8:2.

§ 2.6.5;2 The Architect shall review properly prepared, timely requests by the Owner or Contractor for changes in the
Work, including adjustments to the Contract Sum or Contract Time. A properly prepared request for a change in the

ork shall be accompanied by sufficient supporting data and information to permit the Architect to make a reasonable
determmauon without extensive investigation or preparation of additional drawings or specifications. If the Architect
determines that requested changes in the Work are not materially different from the requirements of the Contract
Documents, the Architect may issue an order for a minor change in the Work or recommend to the Owner that the

requested chanae be denied:

§ 2 6. 5 31f the Archxtect determines that implementation of the requested changes would result in a material change to
 the Contract that may cause an adjustment in the Contract Time or Contract Sum, the Architect shall make a
_recommendation to the Owner, who may authorize further investigation of such change. Upon such authorization, and

based upon information furnished by the Contractor, if any, the Architect shall estimate the additional cost and time

that might result from such change, including any additional costs attributable to a Change in Services of the

Architect. With the Owner's approval, the Architect shall incorporate those estimates into a Change Order or other

appropriate documentation for the Owner's execution or negotiation with the Contractor.

§:2.6.5.4 The Architect shall maintain records relative to changes in the Work.

§2.6.6 PROJECT COMPLETION
§2.,6.6.1 The Architect shall conduct inspections to determine the date or dates of Substantial Compleiion and the date
_of final completmn shall receive from the Contractor and forward to the Owner, for the Owner's review and records,

‘written warranties and related documents required by the Contract Documents and assembled by the Contractor, and

'shall issue a final Certificate for Payment based upon a final inspection indicating the Work complies with the
~reqmremmt‘; of lhe Contract Documents.
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§ 2.6.6.2 The Architect's inspection shall be conducted with the Owner's Designated Representative to check
conformance of the Work with the requirements of the Contract Documents and to verify the accuracy and
completeness of the list submitted by the Contractor of Work to.be completed or corrected.

§ 2.6.6.3 When the Work is found to be substantially complete, the Architect shall inform the Owner about the balance
of the Contract Sum remaining to be paid the Contractor, including any amounts needed to pay for final completion or
ccrrecnon of the Woark. 0

- §2.6.6.4 The Architect shall receive from the Contractor and forward to the Owner: (1) consent of surety or sureties, if
any, to reduction in or partial release of retainage or the making of final payment and (2) affidavits, receipts; releases
and waivers of liens or bonds mdemmf),mI the Owner against liens.

ARTICLE 2.7 FACILITY OPERATRON SERVICES

§2.7.1 The Architect shall 'meet with the Owner or the Owner's Designated Rep1 esentative promptly after Substantial
, kComp}euon to re\new the need for facility operation services.

§ 2 1.2 Upon requebt of kbe Owner, and prior to the expiration of one year from the date of Substantial Completion, the
- Architect shall conduct a meeting with the Owner and the Owner's Designated Representative to review the facility
opemnons and performance ani to make appropriate recommendations to the Owner.

ARTICLE 2.8 SCHEDULE OF SERVICES

- §2.8.1 Design and Contract Administration Services beyond the following limits shall be provided by the Architect as
a Change in Servicesin accord‘mce with Section 1.3.3:

A upto two { 2 reviews of each Shop Drawing, Product Data item,
_ sample and similar submittal of the Contractor. <
2 upto as needed , (as needed visits to the site by the Architect over the duration
o of the Pro;ect durmﬂ construction, ~ .
.3 upto two ( 2 ) inspections for any portion of the Work to:

determme whether such portion of the Work is subatammlly complete in accordance with the
requirements of the Contract Documents. .
4 upto two ( 2 ) inspections for any por{io’n of the Work to
- determme final completion. '

§ 2 8 2 Tha follow; ng Desxgn and Contract Administration Services shall be provided by the Architect as a Change in
Services in accordance with Section 1.3.3;
4. review of a Contractor's submittal out of sequence from the submittal schedule agreed to by the
 Architect;
2 responses to the Contractor's requests for information where such information is available to the
Contractor from a careful study and comparison of the Contract Documents, field conditions, other
. ‘Owner-provided information, Contr: actor-prepared coordination drawings, or pnor Pro;ect
- correspondence or documentation;
.3 Change Orders and Construction Change Directives requiring evaluation of pr oposals, including the
preparation or revision of Instruments of Service;
4 providing consultation concerning replacement of Work resulting from fire or other cause during
construction; ~
.5 . evaluation of an extensive number of claims submitted by the Owner's consultants; the Contractor: or
others in connection with the Work;
.6 evaluation of substitutions proposed by the Owner's consultants or contractors and makmtT subsequent
revisions to Instruments of Service resulting therefrom;
.7 preparation of design and documentation for alternate bid or proposal requests proposed by the Owner;
or

.8 Contract Administration Services provided 60 days after the date of SubstantlaI'Completxon of the
. Work.
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§ 2.8.3 The Architect shall furnish or provide the following services only if specifically designated:

Services Responsibility Location of Service Description
.{Architect, Owner or
Not Provided)
A Programming Architect On Site and/or Architect's Office
.2 Land Survey Services Architect On Site
3 Geotechnical Services Architect On Site
4 Space Schematics/Flow Diagrams Architect On Site and/or Architect's Office
5 Existing Facilities Surveys Architect On Site
6 Economic Feasibility Studies Not Provided Not Applicable
T Site Analysis and Selection Architect / Owner___|On Site
8 _ Environmental Studies and Reports NotProvided Not Applicable
9 Owner-Supplied Data Coordination Architect / OwnerOn_Site-and/or-Architect's Office
A0 Schedule Development and Monitoring | Not Provided | Not _Applicable
A1 CivilDesign Architect On_Site
%12 ‘ e"‘wn Architect On Site
A3 Interior Design Architect / Owner | On Site
A4 ""S‘péciataiddi‘ngor Negotiation Not Provided .| Not Applicable
A5 Value Analysis Architect / Owner  |On Site and/or Architect’s Office
16 Detailed Cost Estimating Basic In-House ‘
A7 On-Site Project Representation Architect On Site
48 Construction Management Not Provided Not Applicable
- ,19 Start-up Assi'stén’ce Not.Provided _Not Applicable
20 Record Drawings Architect / GC On 8ite and/or Architect's Office
121 Post-Contract Evaluation Architect / Owner __|On Site and/or Architect's Office |
22 Tenant-Related Services Not Applicable Not Applicable
23 o
24
.25

Description of Services.
(Insert descriptions of the services designared.)
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ARTICLE 2.9 MODIFICATIONS

§ 2.9.1 Modifications to this Standard Form of Architect's Services: Design and Contract Administration, if any, are as
follows:

See attached Exhibit ‘A’ Fee Schedule as negotiated with Owner.

By its execution, this Standard Form of Architect's Services: Design and Contract Administration and modifications
hereto are incorporated into the Standard Form of Agreement Between the Owner and Architect, ALA Documenl

B141-1997, that was entered into by the parties as of the date: /\\

OWNER ARCHIIECT“”VW*TZ);

e /

-% —
(8éﬂ%t’§fl)pin, Chairman EStyiiature)

_Sumter County Board of County Commissioners __Erik Garcia, Architect, VP
(Printed name and title) (Printed name a *{d title)

CAUTION: You should sign an original AlA Contract Document, on which this text appears in RED. An original assures that
changes will not be obscured.
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ARCHITECTURENNEEEN] EXHIBIT ‘A’
STUDIO, INnC.
SUMTER COUNTY
1988 MAIN JAIL RENOVATIONS
MARCH 24, 2010
HOURLY BILLING RATES
Personnel Hourly
Classification Billing Rate
Principal $135.00
Architect $110.00
CAD Technician $65.00
Clerical $45.00
SERVICE RELATED DIRECT EXPENSES
ltem Quantity Cost

Overnight Mail Direct Cost + 10%
Blueprinting 24" x 36” Per Sheet Direct Cost + 10%
Photocopies 82" x 117 Per Sheet Direct Cost + 10%
Photocopies 11" x 17" Per Sheet Direct Cost + 10%
Color Copies 82" x 11” Per Sheet Direct Cost + 10%
Color Copies 11" x 17" Per Sheet Direct Cost + 10%
CAD CD File Disk . Each No Charge
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