SUMTER COUNTY BOARD OF COMMISSIONERS
EXECUTIVE SUMMARY

SUBJECT: Award and enter into contract negotiations with Kimley-Horn & Associates, Inc. for
RSQ 161-0-2010/AT C-466A Four Laning Between SR 35 (US 301) and Powell
Road (formerly CR 139) / C-462 (Staff recommends approval).

REQUESTED ACTION: Award and enter into contract negotiationswith Kimley-Horn &
Associates, Inc.

[ ] Work Session (Report Only) DATE OF MEETING: 8/24/2010

X] Regular Meeting [ ] Special Meeting
CONTRACT: X N/A Vendor/Entity:
Effective Date: Termination Date:
Managing Division / Dept: Support Services
BUDGET IMPACT:
[ ] Annual FUNDING SOURCE:
[ ] Capital EXPENDITURE ACCOUNT:
[IN/A

HISTORY/FACTS/ISSUES:

RSQ 161-0-2010/AT C-466A Four Laning Between SR 35 (US 301) and Powell Road (formerly CR
139) / C-462 was broadcast on 6-18-2010. Qualification packets were due on 8-2-2010 at 10:00am and
were opened at 10:05am in Room 142 of the Government Offices located at 910 North Main Street,
Bushnell, FL 33513.

Eight qualification packages were received and opened as follows:

Kimley-Horn Associates, Inc.
DRMP

Volkert, Inc.

VHB MillerSelen

Springstead Engineering, Inc.
Horizon Engineering Group, Inc.
Bowyer-Singleton & Associates, Inc.
Guidance Development, Inc.

N OA~WNE

The Selection Committee met on 8-4-2010 to discuss the packets and score the packets in order to short
list the top three vendors. The total scores are as follows: Kimley-Horn —279; Horizon — 254; DRMP
219; Bowyer Singleton — 212; Springstead — 207; VHB — 199; Volkert — 189 and Guidance
Development — 111. The Selection Committee agreed to hold vendor presentations with Kimley-Horn
& Associates, Inc, Horizon and DRMP.

Vendor presentations were held on 8-13-2010 in Room 142 starting at 1:30pm. After interviews and
discussion the Selection Committee re-scored the three firms. The scores are as follows: Kimley-Horn
Associates, Inc. 280 points, Horizon 256 points and DRMP 241 points. The Selection Committee
agreed to recommend Kimley-Horn & Associates, Inc. for award and contract negotiations to the
Sumter County Board of County Commissioners on 8-24-2010. If for some reason negotiation
agreements cannot be made with Kimley-Horn & Associates, Inc. negotiations would be entered into
with Horizon then DRMP.




Attached areitems as follows: legal ad proof, mandatory pre-bid meeting minutes, bid opening meeting
minutes, selection committee minutes from 8-4-2010, score sheets from 8-4-2010, selection committee

minutes from 8-13-2010, score sheets from 8-13-2010 and Kimley-Horn & Associates, Inc.
qualifications packet.




Published Daily
Lady Lake, Florida
State of Florida

County Of Lake

Before the undersigned authority personally appeared
Carolyn J. Midora ‘who on oath

says that she is Legal Ad Coordinator of the DAILY SUN,

a daily newspaper published at Lady Lake in Lake

County, Florida with circulation in Lake, Stjmter and

Marion Counties; that the attached ¢ A)&!

advertisement, being a Legal Ad # 240006

in the matter of_Regquest for Qualifications

in the court, was published in said
newspaper in the issues of__June 18, 2010

June 25, 2010
Affiant further says that the said Daily Sun is a
newspaper published at Lady Lake in said Lake
County, Florida, and that the said newspaper has
heretofore been continuously published in sald Lake
County, Florida, each week and has been entered as
second class mail matter at the post office in Lady
Lake, in said Lake County, Florida, for a period of one
year next preceding the first publication of the attached
copy of advertisements; and affiant further says that he
has neither paid nor promised any person, firm or
corporation any discount, rebate, commission or refund
for the purpose of securing this advertisement for
publicatlon in the said newspaper
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Type of Identification Produced

o Py Notary Public State
“ Robln Loulse Baldd

of Florida
Ischwieler
829868
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2012




RSQ 161-0-2010/AT C-466A Four Laning between SR 35 (US 301) and Powell Road
(formerly CR 139) / C-462 Mandatory Pre-Bid Meeting held on July 9, 2010 at 2:30pm
in Room 142 at the Government Offices, 910 North Main Street, Bushnell, FL 33513.

Amanda Taylor, Budget & Purchasing Coordinator and Bradley Arnold, County
Administrator, Selection Committee member were present to represent county staff.
David Grimm, City of Wildwood Project Manager, Selection Committee member was
present.

Mr. Arnold stated the Feasibility Study and all the associated appendices are posted on
Demand Star. C-466A will remain aroad serviced by Sumter County. The current
construction on C-466A is being conducted by The Villages Developer. The Selection
Committee consists of Mr. Arnold, Mr. Grimm and Bradley Cornelius, Sumter County
Planning Manager.

Mrs. Taylor stated Clarification #1 regarding the required number of packets has been
posted on Demand Star. The question deadline is July 21, 2010 at 5:00pm. Qualification
packets are due on August 2, 2010 at 10:00am and will be opened at 10:05am in Room
142. The Selection Committee will meet to review the packets on August 4, 2010 at
2:00pm in Room 142.

Mrs. Taylor stated the meeting today is mandatory and to be sure to sign the sign-in-
sheet. If acompany submits a qualification packet and did not sign in their packet would
be rejected.

Mrs. Taylor stated sheis the sole contact for this RSQ. Meaning no staff or Selection
Committee member other than herself can be contacted for questioning. If a company
does inquire with anyone other than Mrs. Taylor it is grounds for dismissal as stated
within the RSQ packet.

Mrs. Taylor reviewed the questions already submitted. 1. Will geotechnical engineering
for this roadway design project be provided via civil engineering teams or via the county?
They will be provided by the engineering team. The current geotechnical contracts held
with contractors and the county is for construction services only. 2. What is the scope of
work? The scope of work is provided in the RSQ packet on Demand Star. 3. Arethere
any overhead signs or structures? No overhead signs are anticipated.

Mrs. Taylor stated after the meeting she would post the sign-in-sheet on Demand Star.
Mr. Arnold opened the meeting to questions from those in attendance.
Question #1 — Please clarify the request on Page 26 Tab F Form 5 that states “Illustrative

PD&E work”. Mr. Arnold stated that should read Illustrative Design work and a new
Form 5 would be posted on Demand Star.



Question #2 — Has the county and city discussed access with the median sections and
placement of turn lane for citizens and business driveways? Mr. Arnold stated he would
have to look back in the PD& E study but the contracted firm should plan to have that
discussion with the designated city/county representatives

Question #3 — Is there an established budget for this project? Mr. Arnold stated there was
a budget for the engineering portion of the project and funds were coming from the Road
Impact Fee fund. The engineer will assist in creating a budget for the construction potion
of this project.

Question #4 — How will the intersection of C-466A and Powell Road transition? Mr.
Arnold stated this intersection will be signalized under the current construction /design
underway. The contracted firm will ensure no additional modifications will be required.
The termini remains as this intersection west to SR 35 (US 301).

Question #5 — Will the Selection Committee short list the qualification packets and then
hold Vendor Presentations? Mr. Arnold stated yes there would be vendor presentations
for the companies short listed. The Board of Sumter County Commissioners date would
move from August 10" to August 24™ to accommodate the process. Contract negotiations
would begin August 25™.

* As a note the vendor presentations will be schedules between August 4™ and August
13", the date depends on the availability of the Selection Committee.

The meeting adjourned at 2:50pm.



RSQ 161-0-2010/AT C-466A FOUR LANING BETWEEN SR 35 (US 301) AND Powell Road
(formerly CR 139) / C-462 Bid Opening Meeting held on August 2, 2010 at 10:05am in Room
142 at the Government Offices, 910 North Main Street, Bushnell, FL 33513.

Amanda Taylor, Budget & Purchasing Coordinator and Bradley Arnold, County Administrator
was present to represent county staff. David Grimm, from the City of Wildwood was present and
is a Selection Committee member.

Amanda stated the Selection Committee will meet August 4, 2010 at 2:00pm in Room 142 to
shortlist the qualification packets.

Amanda stated one “No Proposal” was received from Booth, Ern, Straughan & Hiott, Inc. No
proposals were submitted late. Eight (8) proposals were submitted on time and opened in no
particular order asfollows:

Kimley-Horn Associates, Inc.
DRMP

Volkert, Inc.

VHB MillerSelen

Springstead Engineering, Inc.
Horizon Engineering Group, Inc.
Bowyer-Singleton & Associates, Inc.
Guidance Development, Inc.

N ~WNE

The Selection Committee agreed that vendor presentations would be necessary but were not
originaly scheduled. Bradley stated the Selection Committee would meet on 8-4-2010 to short
list. Vendor presentations would be scheduled between 8-5 and 8-13 and the recommendation
would be taken to the Sumter County Board of County Commissioners on 8-24-2010.

The meeting adjourned at 10:27am.



RSQ 161-0-2010/AT C-466A Four Laning between SR 35 (US 301) and Powell Road
(formerly CR 139) / C-462 Selection Review Committee Meeting held on 8-4-2010. The
meeting started at 2:00pm in Room 142 of the Government Offices located at 910 North
Main Street, Bushnell, FL 33513.

Amanda Taylor, Bradley Arnold and Brad Cornelius were present to represent county
staff. David Grimm, from the City of Wildwood was present and is a Selection Committee
member.

Mr. Arnold stated he would like to interview only two firms. If firm two and three were
only separated by afew points, they would pick up the third firm to interview. Mr.
Cornelius and Mr. Grimm agreed.

Amanda stated each member was to review their submissions individually and score each
firm. After scoring individually they were to bring their scoresin to discuss with the other
Committee members. The Selection Committee discussed the firm’s proposals.

All members scored Kimley-Horn Associates, Inc. the highest based on their firm doing
70% of the work in-house. They are aready working with Wildwood utility items and
excellent sun-consultants list. Mr. Arnold and Mr. Grimm had Horizon scored second.
Mr. Cornélius had Horizon and Bowyer Singleton scored the same. There was discussion
on Horizon and Bowyer Singleton.

General discussion on each firm is as follows;

A. Horizon — missing insurance certificate, good examples of similar work, good
relationship with FDOT and Wildwood

B. Bowyer Singleton — missing insurance certificate, good working relationship with
Planning for DRC, miss-information contained within their proposal and some issues
with POC for this project

C. DRMP — subbed out 40% of work, one similar project provided and one of the
county’ s continuing service contracts

D. Springstead — ROW survey accuracy issues, no projects of similar complexity
provided and 95% of team with alarge existing work load

E. Volkert — disappointed in the proposal presentation and they have not done any 2 lane
to 4 lane work in Sumter County

F. VHB — concerns with school building modification, disagree with “full take” comment
and only one similar project provided

G. Guidance Development — vague on geotechnical coverage, good schedule, unsure of
similar experiences and appears to be primarily aland devel oper.

The Selection Committee turned in their score sheets. The total scores are as follows:
Kimley-Horn — 279; Horizon — 254; DRMP 219; Bowyer Singleton — 212; Springstead —
207; VHB —199; Volkert — 189 and Guidance Development — 111.

The Selection Committee agreed to interview Kimley-Horn and Horizon. Interviews are
set for 8-11-2010 starting at 8am in Room 142. Horizon will go first and Kimley-Horn



will go last. Each firm will have 20 minutes for their presentation and 20 minutes for
Q&A with a5 minute break in-between the two presentations. Amanda will contact each
firm and let them know the only technological equipment being provided is a projection
screen. All other equipment will need to be provided by the firm. After the vendor
presentations the Selection Committee will reconvene and score the firms. The Selection
Committee’ s recommendation will be taken to the Sumter County Board of County
Commissioners on 8-24-2010.

The meeting adjourned at 2:40pm.



Kimley-Horn  Horizon DRMP Bowyer Singleton Springstead VHB Volkert Guidance Dev

Bradley Arnold 95 90 83 75 80 60 70 10
Brad Cornelius 95 83 81 83 78 76 69 68
Dave Grimm 89 81 55 54 49 63 50 33

TOTALS 279 254 219 212 207 199 189 111



Selection Committee Member: Bradley Arnold

Scoring Criteria for RFQ 161 Sumter County C-466A Four Laning Between
SR 35 (US 302) and Powell Road {formerly CR 139)/C-462.

Firm: Guidance Development, inc. {Oveido)

TOTAL POINTS

A. Firm Description (maximum 10 pages) (10 points) 1O
B. Local Design Experience {80 points) (ﬁé
C. Certified Minority Business Enterprise (5 poinis) 0
D. Other Benefits (5 points) 0
CUMMULATIVE TOTAL 1O

Selection Committee Member: Bradley Arnold
Scoring Criteria for RFQ 161 Sumter County C-466A Four Laning Between
SR 35 (US 302) and Powell Road (formerly CR 139) / C-462.
Firm: Horizon (Maitland)

TOTAL POINTS
A. Firm Description {(maximum 10 pages) (10 points) ‘ O
B. Locat Design Experience (80 points) 3 O
C. Certified Minority Business Enterprise (5 points) 0

D. Other Benefits {5 points)

z

CUMMULATIVE TOTAL

90

Employee
Subconsultanis

16

George F. Young - RIW CNGO?Q

Limited projects of similarity

> Geotechnical?

Proposed schedule included - excellent
Preapplication meeting approach is good
Note of 301/466A NE corner old gas tanks /‘_17':?

Great point about the 1951 FDOT maps!
roach do

es not require additional archeologicalfhistorical, wildlife, etc.

Employee
Subconsultants

53%
Southeasterin Surveying & Mapping 15%
Edwin R, Barfield - R'W 5%
Geotechnical & Environmental - Geotech & Contamination 8%
Faller Davis & Associates - Traffic / Signal Design 4%
PSi - CEl 15%

Contracts Exist with subconsultants
Close coordination with the City of Wildwood on the CSX bridges - irue‘}\/
8 similar projects provided

Missing certificate of insurance




Selection Commiliee Member: Bradley Arnold

Scoring Criteria for RFQ 161 Sumter County C-466A Four Laning Between
SR 35 (US 302) and Powel] Road (formerly CR 139) / C-462.

Firm: Kimley-Horn and Associates, Inc. (Qcala)

TOTAL POINTS

A. Firm Description {maximum 10 pages) {10 points) 10
B. Local Design Experience (80 points) 80
C. Certified Minority Business Enterprise (5 poinis) 0
D. Cther Benefits (5 points) 5
95
CUMMULATIVE TOTAL

Selection Committee Member: Bradley Arnold
Scoring Criteria for RFQ 161 Sumter County C-466A Four Laning Befween
SR 35 (US 302) and Powell Road {formerly CR 139} / C-462.
Firm: Springstead Engineering, Inc. (Leesburg)

TOTAL POINTS

o | |

A. Firm Description {maximum 10 pages} (10 points)
B. Local Design Experience {80 points) 7D
C. Certified Minority Business Enterprise (5 poinis) 0

D. Other Benefits (5 poinis)

CUMMULATIVE TOTAL

Employee
Subconsultants Michael Pape & Associates
Excellent!! Farner, Barley, & Associates - Survey

Geo-Tech, Inc.
Contracts exist with subconsultants

Full 466A team from past to present - very good!!
Certificate of insurance provided
—= CRA fundig discussed - Wildwood on board? —

KHA is Engineer for Wildwood (Utilities) and one of County's engineers -~

Employee 15
Subconsultanis Central Testing - Geo Technical

Modica & Associates - Eco & Env

GMB Engineers & Planners - Traffic Eng
Not with their current private and Sumter County workload

No projects of similar complexity

issues of RW survey accuracy at time of mediation

70%
15%
10%

5%

95%
3%
1%
1%




Scoring Criteria for RFQ 161 Sumter County C-466A Four Laning Between
SR 35 (US 302) and Powell Road (formerly CR 139} / C-462.

Firm: Bowyer-Singleton & Associates, Inc. (Orlando)

A. Firm Description (maximum 10 pages) (10 points)

TOTAL POINTS

5

B. Local Design Experience (80 points)

76

C. Certified Minority Business Enterprise (5 points)

0

D. Other Benefits (5 points)

0

CUMMULATIVE TOTAL

gh)

Selection Committee Member: Bradley Arnold

Scoring Criteria for RFQ 161 Sumter County C-466A Four Laning Between
SR 35 (US 302) and Powell Road (formerly CR 139} / C-462.

Firm: DRMP {Orlando)

TOTAL POINTS

A. Firm Description {maximum 10 pages) (10 points) {D
B. Local Design Experience (80 points) 10
C. Cerfified Minority Business Enterprise (5 points) 0

D. Other Benefits {5 points)

3

CUMMULATIVE TOTAL

35

Employee 80
Subconsultants Nordarse - Geotech
Rummel, Kiepper & Kahl - CEl
Team 11+ 2 Subs
Survey out of their Ocala Office

Lake Emma Road similarity to project

One of County's Conlinuing Service Contracts

Reference to Insurance Coverage but no certificate of insurance provided 2@2
Some issues with approach and POC for this project

Employee

Subconsultants The LPA Group - Traffic and MOT
Tindale-Oli ssociates - Prelim 4\ PO 2'1 i3
Antillian Engineering (DBE) - Geotech
Collins Survey Consuliing LLC (DBE) R/W
Geotechnical and Environmental Con. - Geotech

Poinciana Boulevard similarity to project
One of County's Continuing Service Conlracts

85%
5%
10%

60%
15%
10%
5%
5%
5%




Selection Committee Member; Bradiey Arnold

Scoring Criteria for RFQ 161 Sumter County C-466A Four Laning Between
SR 35 {US 302) and Powell Road (formerly CR 139) / C-462.

Firm: VHB MillerSellen (Orlando)

TOTAL POINTS
A. Firm Description (maximum 10 pages) (10 points) 1O
F . ] a-"’
B. Local Design Experience (80 points) 2 O
C. Cerlified Minority Business Enterprise {5 poinis) 0
D. Other Benefits (5 points) (Z
/!
CUMMULATIVE TOTAL CO O
Selection Commitiee Member: Bradley Arnold
Scoring Criteria for RFQ 161 Sumter County C-466A Four Laning Between
SR 35 (US 302) and Powell Road {formerly CR 139} / C-462.
Firm: Volkert, Inc.
TOTAL POINTS

A. Firm Description {maximum 10 pages) (10 points)

s

B. Local Design Experience (80 poinis)

:745

C. Certified Minority Business Enterprise (5 points)

&

D. Other Benefits (5 points)

L,

CUMMULATIVE TOTAL

0

Employee
Subconsuftanis

950
Geotechnical & Environmental - Geotech
Southeastern Surveying & Mapping
Kittleson & Associates - Traffic/Signalization
All Real Estate Appraisals - RIW
Southeastern Archeological Research
PB Americas - CEI

South Clermont Connector similar project

Disagree with "Full Take" comment
chool Building madificafion concept

TOEA

Diappointed in the submission




Scoring Criteria for RFQ 161 Sumter County C-466A Four Laning Between

SR 35 (US 302) and Powell Road (formerly CR 139}/ C-462.

Firm: \,< \w\ u _,\\ Huf ™~

TOTAL POINTS

A. Firm Description (maximum 10 pages) {10 points) 1O

B. Local Design Experience {80 points) ?C)

C. Certified Minority Business Enterprise (5 points) )

D. Other Benefiis (5 points) S5
CUMMULATIVE TOTAL 495”7

Selection Commitiee Member: %-r ¢\> C Dre, ' £




Scoring Criteria for RFQ 161 Sumter County C-466A Four Laning Between
SR 35 (US 302} and Powell Road {(formerly CR 139) | C-462.

Firm: L\Or 11O,

TOTAL POINTS

A. Firm Description (maximum 10 pages) {10 points) %
B. Local Design Experience (80 points) W O
C. Certified Minority Business Enterprise (5 points) ) ©
J—
D. Other Benefits (5 points) -
CUMMULATIVE TOTAL Yb

Selection Comunitiee Member: %f ‘""\x C'Q‘f‘ "\b\\vs




Scoring Criteria for RFQ 161 Sumter County C-466A Four Laning Between

SR 35 (US 302) and Powell Road (formerly CR 139) / C-462,

Firm: %CDV‘Q "\“-"r g-wf\ \Q}A\T:D\/-\
' A}

TOTAL POINTS

A. Firm Description (maximum 10 pages) (10 points) g

B. Local Design Experience (80 points) \7 O

C. Certified Minority Business Enterprise (5 poinis) S
f';

D. Other Benefits (5 points)

CUMMULATIVE TOTAL

€3

Selection Commitiee Member: Gj\ £ e B_ C::rn c.,\ ALY




Scoring Criteria for RFQ 161 Sumter County C-466A Four Laning Between
SR 35 (US 302) and Powell Road (formerly CR 139) / C-462.

Firm: Q {1y (D

TOTAL POINTS

']

A. Firm Description (maximum 10 pages) (10 points)

B. Locat Design Experience {80 points) 7 O
C. Certified Minority Business Enterprise (5 points) -
D. Other Benefits {5 points) {"/
CUMMULATIVE TOTAL 3

Selection Committee Member: (\—)Br*m& C,Qr V\z\ w5




Scoring Criteria for RFQ 161 Sumter County C-466A Four L.aning Between
SR 35 (US 302) and Powell Road (formerly CR 139) / C-462.

Firm: rb{\)r‘r\ E)G-‘—"E/\l f-ﬁ‘t)\ﬂe)oc\ﬂ\

TOTAL POINTS

A. Firm Description (maximum 10 pages) {10 points) 5
B. Local Design Experience (80 poinis) v—l O
C. Certified Minority Busineés Enterprise {5 points) O
D. Other Benefits (5 points) 3
CUMMUILATIVE TOTAL V‘] g

Selection Committee Member: (\?)fmx Cq*"ﬂ&\ wA S




Scoring Criteria for RFQ 161 Sumter County C-466A Four Laning Between
SR 35 (US 302) and Powell Road (formerly CR 139}/ C-462,

Firm:  \/ WY& M Mo Sl

TOTAL POINTS

A. Firm Description (maximum 10 pages) (10 poinis) g

B. Local Design Experience (80 points) <D§

C. Certified Minority Business Enlerprise (5 points) O

D. Other Benefils (5 points) 3
CUMMULATIVE TOTAL \—7 (p

Selection Committee Member: (-\-St ox C,«-W‘V\e,\ wa l




Scoring Criteria for RFQ 161 Sumter County C-466A Four Laning Between
SR 35 (US 302) and Powell Road (formerly CR 139}/ C-462.

Firm: '\_/ o) \(ow’\("'

TOTAL POINTS

A. Firm Description {(maximum 10 pages) (10 points) Lo
B. Local Design Experience (80 points) Coo
C. Certified Minority Business Enterprisé {5 points) O
D. Other Benefits (5 points) 3
CUMMULAfiVE TOTAL (QCI

\
Selection Committee Member: %ro\x C_,o-r‘ r\e,\ wA S




Scoring Criteria for RFQ 161 Sumter County C-466A Four Laning Between
SR 35 {US 302) and Powell Road (formerly CR 139} / C-462,

Firm: G)\f‘é@f\@ Dx.\w\:sg)mh"\)\‘

TOTAL POINTS

A. Firm Description {(maximum 10 pages) (10 points) (C?
B. Local Design Experlence (80 poinis) (oa
C. Certified Minority Business Enterprise (5 points) Q
D. Other Benefits (5 points) ’a
CUMMULATIVE TOTAL (p(

Selection Committee Member: %\M\X C.»ﬁf V“%\ =S




Scoring Criteria for RFQ 161 Sumter County C-466A Four Laning Between

SR 35 (US 302) and Powell Road (formerly CR 139) / C-462,

Firm: Kimley-Horn and Associates, Inc.

TOTAL POINTS

A. Firm Description (maximum 10 pages} (10 poinis) 9
B. Local Design Experience (80 points) 80
C, Certified Minority Business Enterprise (5 points) 0
D. Other Benefits (5 points)

CUMMULATIVE TOTAL 89

Selection Committee Member: Dave Grimm

Many Sumter County and Villages projects - Excellent RSQ pkg



Scoring Criteria for RFQ 161 Sumter County C-466A Four Laning Between

SR 36 (US 302) and Powell Road (formeriy CR 139) / C-462,

Firm; Horizon Engineering Group, Inc.

TOTAL POINTS

A. Firm Description (maximum 10 pages) (10 points) 6
B. Local Design Expsrience {80 points) 'ﬁﬁ
C. Certified Minority Business Enterprise (6 poinis) 0
D. Other Benefits (5 points)
P2y
CUMMULATIVE TOTAL el

Selection Committee Member: Dave Grimm

Two large Sumter County projects (SR 44 / CSX and US 301 / CSX)



Scoring Criteria for RFQ 161 Sumter County C-466A Four Laning Between
SR 356 {(US 302) and Powell Road (formerly CR 139}/ C-462,

Firm: VHB Miller Sellen

TOTAL POINTS

A. Firm Description {maximum 10 pages) (10 points) 3
B. Local Design Experience (80 points) (1]
C. Certified Minority Business Enterprise (5 poinis) 0
D. Other Benefits {5 points)
28]
CUMMULATIVE TOTAL A

Selection Commiltee Member: Dave Grimm

No Sumter County experience but has several Lake County projects




Scoring Criferia for RFQ 161 Sumter County C-468A Four Laning Between
SR 35 {US 302) and Powell Road (formerly CR 139) / C-462,

Firm: DRMP

TOTAL POINTS
A. Firm Description (maximum 10 pages) (10 points) 5
B. Local Design Experience (80 points) 50
C. Certified Minority Business Enterprise (5 poinis) 0

D. Other Benefits (5 points)

CUMMULATIVE TOTAL 55

Selection Committee Member: Dave Grimm

C-470 PD&E Study is only local experience



Scoring Criteria for RFQ 161 Sumter County C-466A Four Laning Between
SR 35 (US 302) and Powell Road {formerly CR 139)/ C-462.

Firm: Bowyer-Singleton

TOTAL POINTS

A. Firm Description (maximum 10 pages) (10 points) 4
B. Local Design Experience (80 points) 50
C. Cerlified Minority Business Enterprise (5 points) 0

D. Other Benefits (5 poinis})

CUMMULATIVE TOTAL 54

Selection Committee Member: Dave Grimm

Only Sumter County project is SR 44 resurfacing



Scoring Criteria for RFQ 161 Sumter County C-466A Four Laning Between

SR 35 {US 302) and Powell Road {formerly CR 139}/ C-462,

Firm: Volkert, Inc.

TOTAL POINTS

A. Firm Description {maximum 10 pages) {10 points) 5
B. Local Design Experience {80 points) 45/-»86‘
C. Certified Minority Business Enlerprise {6 poinls) 0
D. Other Benefits (5 points)
<0
CUMMULATIVE TOTAL -85

Selection Committee Member: Dave Grimm

Numerous recent and active Sumter County projects



Scoring Criteria for RFQ 161 Sumter County C-466A Four Laning Between

SR 35 (US 302) and Powell Road (formerly CR 139) / C-462.

Firm: Sprinqgstead Engineering, Inc.

TOTAL POINTS

A. Firm Description (maximum 10 pages) (10 poinis) 4
-~
B. Local Design Experience (80 points) 4‘5..15-
C. Certified Minority Business Enterprise (5 points) v
D, Other Benefiis (5 points)
CUMMULATIVE TOTAL 9T
L/ 3

Selection Committee Member: Dave Grimm

Numerous Sumter County projects




Scoring Criteria for RFQ 161 Sumter County C-466A Four Laning Between
SR 35 (US 302) and Powell Road (formerly CR 139)/ C-462.

Firm: Guidance Development, Inc.

TOTAL POINTS

A. Firm Description {(maximum 10 pages) {10 points) 3
B. Local Design Experience (80 points) 20
C. Ceriified Minority Business Enterprise (5 points) 0
D. Cther Benefits (5 points)

CUMMULATIVE TOTAL 33

Selection Commiltee Member: Dave Grimm

Primarily a land developer - No local experience - No similar project experience




RSQ 161-0-2010/AT C-466A Four Laning Between SR 35 (US 301) and Powell Road
(formerly CR 139) / C-462 Vendor Presentation meeting minutes. The presentations were
held on 8-13-2010 starting at 1:30pm in Room 142 at the Government Offices located at
910 North Main Street, Bushnell, FL 33513.

Amanda Taylor, Bradley Arnold and Brad Cornelius were present to represent county
staff. Dave Grimm with the City of Wildwood was present and is a Selection Committee
member.

The presentation schedule was as follows:

1:30 to 1:50 — DRPM presents
1:50 to 2:10 — DRMP Q&A
2:10 to 2:15 — 5 minute break

2:15 to 2:35 — Horizon presents
2:35to 2:55 — Horizon Q&A
2:55 to 3:00 — 5 minute break

3:00 to 3:20 — Kimley-Horn presents
3:20 to 3:40 — Kimley-Horn Q&A

3:40 to 4:00 — Selection Committee will reconvene to review and re-score each firm based on
presentations.

Mr. Arnold stated his scores did not change from the proposal review scoring. Kimley-
Horn received 95 points, Horizon received 90 points and DRMP received 83 points. Mr.
Arnold stated his basis was the team and experience relationship with Kimley-Horn,
usage of CRA funds, relationship with the City of Wildwood, and stormwater
opportunities. Horizon had really good ROW concepts and DRMP had a good team as
well.

Mr. Cornélius stated Kimley-Horn received 90 points, Horizon received 85 points and
DRMP received 83 points. Mr. Cornelius echoed similar comments from Mr. Arnold.

Mr. Grimm stated Kimley-Horn received 95 points, Horizon received 81 points and
DRMP received 75 points. Mr. Grimm stated similar comments as well.

Thetotal scores are as follows: Kimley-Horn 280 points Horizon 256 points and DRMP
241 points.

The Selection Committee agreed on recommending Kimley-Horn as #1, Horizon as #2
and DRMP as #3 to the Sumter County Board of County Commissioners on 8-24-2010.

The meeting adjourned at 4:00pm.
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RSQ COVER PAGE

Name of Firm, Entity or Organization:
Kimley-Horn and Associates, Inc.

Federal Employer Identification Number (FEIN): 56-1724356
State of Florida License Number (If Applicable): 821359
Name of Contact Person: Jonathan Thigpen, P.E.

Title: Project Manager

E-Mail Address: jonathan.thigpen@kimley-horn.com

Mailing Address: 1321 SE 25th Loop, Suite 101
Street Address (if different):
City, State, Zip: Ocala, FL 34471-1077

Telephone: (352) 671-9451 Fax: (352) 671-9439

Organizational Structure — Please Check One:
Corporation [X] Partnership [] Proprietorship [] Joint Venture [_]| Other[ |

If Corporation:
Date of Incorporation: 1967 State of Incorporation: North Carolina

States Registered in as Foreign Corporation:

Authorized Signature:

Title: Vice President/Associate

Phone:  (352) 671-9451

This document must be completed and returned with your Submittal.

Sumter County Board of County Commissioners
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[ |
m [ Kimley-Horn 1321 SE 25th Loop
[ | and Associates, Inc. Suite 101
Ocala, FL 34471-1077
July 30, 2010 Tel. (352) 671-9451

Fax (352) 671-9439

Board of Sumter County Commissioners
Attention: Amanda Taylor

910 North Main Street, Suite 201
Bushnell, FL 33513

Re: C-466A Four Laning Between SR 35 (US 301) and Powell Road (formerly CR 139)/C-462; RSQ 161-0-2010/AT
Dear Selection Committee Members:

Kimley-Horn and Associates, Inc. is pleased to provide this Statement of Qualifications demonstrating our unique

ability to exceed your expectations on implementing this important transportation investment in Wildwood. As local design
professionals, our team has experienced firsthand the rapid changes in north Sumter County, as the County has implemented
infrastructure enhancements within exciting growing communities. Our experienced and diverse team, our approach to design
within Sumter County, and our local commitment position us to provide you with unmatched and exceptional client service.

Experienced and Diverse Team. Our team provides a unique combination of local experience with national expertise
and depth of resources. In addition to Kimley-Horn’s experience and resources, we have teamed with three outstanding
partners that we have worked with for years transforming ideas into reality in Sumter County and Wildwood. Farner, Barley
and Associates, Inc. will assist us with surveying and mapping. Their office is five minutes from the project, and they performed
the survey and design for the adjacent section of C-466A between Powell Road and Buena Vista Boulevard. Michael Pape &
Associates, P.A. will play a vital role in design concepts, illustrations, public involvement, and landscape/irrigation design. Geo-
Technologies, Inc. will provide geotechnical testing and analysis. They also worked on the adjacent segment of C-466A and
have unmatched local knowledge of subsurface conditions. Together, this team will execute all pieces of the scope of services
in a manner that will exceed your expectations. This team has co-labored together on local successfully completed projects
within Sumter County for years. We know how to efficiently communicate with each other and are accustomed to implementing
big ideas in a cost-effective and timely manner.

Context-Sensitive Design. We have in-depth knowledge of the history, geography, design principles, and public
dialogue within Wildwood. These factors have shaped citizens’ perspectives, experience, and desires for transportation
corridors. Our team understands the long-term infrastructure and aesthetic objectives of the citizens of Wildwood and Sumter
County. Since this project is within Wildwood’s Community Redevelopment Area (CRA), there is a unique opportunity to
provide an enhanced street corridor that meets the citizens’ objectives. Beyond understanding what to do, our team has

| Kimley-Horn
TR470071.10-0 Sumter County C-466A Four Laning.indd ‘ - and Associates, Inc.
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unmatched experience producing construction documents, obtaining permits, and working with local contractors to implement
such plans in Wildwood and Sumter County. Our team will save County staff countless hours of headaches because we

know how to get things done in Sumter County without spinning our wheels. Our team is the team you want talking daily with
residents and elected officials about the project. Our understanding of local issues will translate into trust.

Locally Committed. Each firm on our team is locally committed within Sumter County. All three firms have employees
who live and pay taxes in Sumter County. As a result, our team must operate with increased accountability—our reputation
rests on the work we do. As a local team, we will be able to complete the work in a more cost-effective fashion than an outside
team can. We have a great deal of existing survey and other information already in our files or on our servers. Our time to
complete the work will be less than an outside team, and you won’t have to pay us nearly as much for travel costs. Even more
critical, when the unexpected occurs, our existing relationships put us in a position to resolve issues proactively and swiftly.

Our team is grateful for the opportunity to serve you on this project. Thorough knowledge of the area, topnotch professionals,
and experience on similar projects, we are best positioned to exceed your expectations on this contract—we truly believe no
other team can serve you better. The timing of this project is also in line with our workload availability. If selected, you have our
personal commitment that we will apply all resources needed to deliver a project on time and on budget.

Very truly yours,
KIMLEY-HORN AND ASSOCIATES, INC.

%“%«) Sl (IZ Iy Relo

Jonathan Thigpen, PE. Richard Busche, PE.
Project Manager Assistant Project Manager
TR470071.10-0 Sumter County C-466A Four Laning.indd [‘ = L‘ grl]rg|2)és|'(|)%ll'2tes’ Inc.
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Technical Approach

Overview

In spite of a recessed national economy, Sumter County, in the area surrounding Wildwood and The Villages has continued

to experience economic expansion and population growth. With that growth, an investment (and reinvestment) in urban
infrastructure is needed to suit the needs of the population for the generations to come. Due to the changing context of
small-town to suburban living, and long-time property owners dealing with opportunistic market timing, the City of Wildwood is
undergoing amazing changes, as the citizens decide what kind of City they want it to be in the years ahead. For all the factors
above, the Cleveland Avenue (C-466A) corridor is clearly at a crossroads. Does the roadway provide a new urban streetscape
to connect the buildings around it to each other while facilitating ingress and egress, or does it open up and widen to allow for
much more capacity and higher speeds between The Villages and US 301?

We are excited about the challenge of designing and implementing a new Cleveland Avenue that considers the long-term need
and the community context. We don’t believe the two objectives are mutually exclusive. We have assembled a multidisciplined
team of surveyors, roadway designers, landscape architects, traffic engineers, and drainage engineers to provide Sumter
County with a buildable asset that the City residents can be proud of. Our project team has unmatched experience delivering
quality successful projects in Sumter County. Our team has a proven track record working together on challenging projects
with critical timelines in Sumter County and the City of Wildwood.

In summary, there are a few preliminary engineering
considerations that must be further refined and endorsed
by the stakeholders to enable a smooth imminent domain
and permitting process. Based on our local experience,

we are the best team to provide accurate and relevant
information to the decision makers as they endorse a final
alignment, access management plan, utility expansion,
roadway section, and streetscape features/amenities. Once
consensus is reached on these preliminary considerations,
our team will work on producing a constructible set of plans
that bids well. Our unmatched experience working with local
contractors enables us to provide plans that answer the
questions they need answered for predictable and stable
construction pricing. Our team will also maintain open lines
of communication during construction with proper oversight
to ensure a quality installation that meets the project’s
objectives.

| Kimley-Horn
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In this technical approach, we will demonstrate our understanding
of the corridor’s needs, illustrate our process of evaluating the
needs, and describe our approach to implement the reinvestment
of Cleveland Avenue (C-466A).

Existing Conditions

Cleveland Avenue is a two-lane urban section 35-MPH roadway
from US 301 to C-139/462 (Powell Road). The pavement is in fair
to good condition and the road has flat to moderate grades along
its alignment. US 301 was recently resurfaced on the west end of
the project, and both C-466A from C-462 to Beuna Vista Boulevard s
and Powell Road from C-466A to CR 44A are currently under :
construction to be widened to four lanes on the east and south
sides of the project. The exhibit on the following page highlights
some features and issues within the existing corridor.

Current traffic counts report approximately an average annual daily traffic (AADT) volume of 6,500 vehicles per day (vpd),
compared to an allowable service volume of 13,700 vpd. In other words, the roadway is currently operating at 47% of the
allowed level-of-service threshold. The feasibility study included a review of crash frequency. The study reported that crashes
occurred at around one-half of the average frequency for state two-lane urban roadways.

Our geotechnical consultant, Geo-Technologies, Inc. has substantial
experience in the project area, since they are working on the section of
C-466A that is adjacent to this project and currently under construction. We
expect that the shallow soils should be relatively sandy for the entire route.
It is expected that there are only minor areas of clay, if any, that would have
to be undercut. In areas where new retention areas are planned, there will
be a potential for sinkhole activity. While we are not aware of any recent
sinks near the project, the potential for them exists in the depression areas.
A shallow ground water table may be encountered at some locations
depending on the time of year that construction occurs. The ground water
will be temporarily perched on top of the clay soils after periods of heavy or
prolonged rainfall. Wildwood is also within a karst sensitive area of Florida
where sinkholes can occur. Therefore, the area needs to be studied to
determine if sinkholes are present that could impact the project design.

| Kimley-Horn
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Preliminary Engineering Considerations

Prior to beginning the preparation of construction drawings, we recognize several project issues that need to be resolved to
enable the project to have an orderly imminent domain process. We anticipate a 60-day window where our project team will
develop concepts for a final roadway section, locate drainage ponds, determine what utility expansions the City of Wildwood
wants to implement concurrently with the roadway project, and determine what streetscape features the City wants to maintain
using Community Redevelopment Area (CRA) funds.

During this 60-day window, we will hold a community meeting at the Professional Center to demonstrate alternatives to the
public and share information about the project. Key issues by local residents will be captured for the record. We will also
present the project to the Wildwood City Commission to obtain their endorsement for our final concept. Finally, we will present
a preferred alternative to the Board of County Commissioners for them to endorse prior to us beginning construction plans.
This process will be invaluable once we get into details pertaining to cost estimates and right-of-way acquisition.

The project really consists of two corridors. From Pleasantdale Avenue west to US 301, the corridor is characterized by nearby
buildings, canopy trees, and old Wildwood character. The eastern half of the corridor has longer tracts, wider right-of-way, and
higher density development potential. Based on our own homework of the study corridor, we have prepared two alternatives
(Exhibit: Alternative 1 and Exhibit: Alternative 2), which are provided as fold-out sheets on the following pages.

Alternative 1 takes the recommendation of the feasibility study and shows the four lane divided section laid out on

aerial. We have included our first draft at an access management plan based on a review of the surrounding road network
and driveway locations. The concept includes 8-foot sidewalks pursuant to Wildwood development standards. Due to the
proximity to adjacent buildings, this section needs careful consideration of how to blend the corridor into the surrounding uses.
The median could provide trees and low-lying ornamental landscaping to provide some canopy. There is an opportunity, if
Wildwood desires, to install irrigation and quality landscaping features within the median. Additional amenities on the street
edge such as decorative lighting, signage, trash bins, benches, etc. are all possible features to enhance the urban corridor.
Combined, these features would soften the affect of the four-lane corridor through the neighborhood. Since this section of
Cleveland Avenue is within Wildwood’s CRA, these revenues could partially or completely cover the maintenance of these
streetscape features to preserve and enhance nearby property values.

Alternative 2 considers a section that could meet the needs of the community while saving significant money. This
alternative implements a four-lane section where larger parcels exist that are more likely to develop as high trip generating
commercial property, but provides a three-lane section where driveways are frequent and parcels are small. Alternative 2
provides better access and capacity due to the turn lane, and the capacity at US 301 is no different between the two
alternatives. However, this alternative requires almost three acres less of property impacts than Alternative 1, and

much less paving and curb work. Additionally, Alternative 2 protects the developed character of Cleveland Avenue while
enhancing ingress and egress for existing developed uses.

The feasibility study recommended a four-lane divided section through the entire corridor that meandered from north to south
in an attempt to reduce property impacts. The basis for the four-lane section was expected traffic growth. Two years of data

| Kimley-Horn
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is now available (2009 and 2010) that is more recent
than the feasibility study’s traffic forecast. The traffic 9
volumes on the road are not increasing nearly as much
as forecasted in the feasibility study. The figure on the
right illustrates major roadway projects either underway or
planned within the area. Based on our transportation work
in the area over the last several years, we believe a three-
lane section through the western portion of the project e
could accommodate the area for the foreseeable future.

Buena Vista Bivd

Legend

A third alternative could be developed that implements

four travel lanes with a two-way left-turn lane in lieu of a o
median. This alternative would provide continuous access | —==2=%
and greatly increase capacity. It would also have the
highest impact to the aesthetics of the corridor. It would
require about one-half acre less of right-of-way than Alternative 1.

Public Involvement

As with any transportation improvement project, public involvement
and participation can be key to the overall success. Our ability to
communicate and document the need for the project to affected
land owners and citizen groups will be integral to the project’s
success. We will seek out community groups and work with them
to document the need for the project and to solicit their support to
build community consensus.

Because of our local presence, we are the best suited design team
to provide you with locally sensitive public involvement. The public
will more readily trust us because we have many employees on our
team that live in Sumter County, and we regularly report technical
findings to the Sumter County BOCC and Wildwood Commission.

Design Considerations
Regardless of the final alignment selected, the western half of the corridor will require a very intentional design to minimize
costs and property impacts. Some of the issues of concern in this area may include the following:

m Developing grades to connect to side streets with a minimum amount of work.

| Kimley-Horn
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m Ability to meet the grade at the right-of-way line to reduce the need for slope easements or retaining walls. Fill
sections and cut sections may have a detrimental affect on adjacent lots, so the roadway profile must be studied very
carefully.

m Accommodating utilities within the corridor will be a challenge. The overhead power poles will need to be located
along the right-of-way line and in such a way that they don'’t interfere with pedestrian traffic. We will need to
comply with the requirements of the “Americans with Disabilities Act” to ensure that we don'’t violate any clearance
requirements.

m Providing for stormwater treatment facilities within the area will be a challenge due to the highly developed nature of
the area. We performed a recent drainage study for Wildwood’s CRA and are aware of some unique opportunities for
cost savings for both the City and County.

With these issues in mind, the process of developing the planned roadway improvements will consist of analyzing an array of
conditions and issues to develop the most suitable alignment overall for the project. We expect that an array of options may be
considered; although, the alignment can be pretty well defined on the basis of how it best serves the community and the flow
of traffic.

Drainage Considerations

Our staff is well versed and experienced in all aspects of
stormwater design, permitting, and value-engineering. We
have all of the expertise needed to conduct stormwater studies
and evaluations, prepare drainage calculations and modeling
of stormwater systems, and see those designs through to
successful permit issuance. More importantly though, your
project team has significant local experience in seeing these
designs through the construction phase of the project. Our
experience in construction phase administration means that
your design will be clearly presented for bidding and will be
prepared with a purposeful review for constructability and
value engineering. The C-466A project is within the jurisdiction
of the Southwest Florida Water Management District. Richard
Busche, P.E., has more than 10 years of experience with the District staff and has successfully permitted and certified
numerous projects of all types for governmental and private sector clients alike. You can be assured that our team will be fully
prepared for each and every meeting, plan submittal, and request for additional information that the District staff may request.

The C-466A project also lies within the municipal limits of the City of Wildwood. KHA currently serves as the City’s on-call civil
engineer. We recently completed the “City of Wildwood Drainage Study, Central CRA Basins” as an assignment by the City
Manager. The project required an extensive amount of field work and drainage modeling to understand the drainage systems
in this area and compile a map of expected flooding areas. The flooding areas included the existing retention area on the

| Kimley-Horn
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School Board property. No other consultant brings the same level of understanding of drainage in this
area as Kimley-Horn.

Utility Accommodation and Investment

Our project team has an extensive, successful resume dealing with the myriad of utility issues that come with any roadway
widening project. Utility relocations and coordination efforts with the various utility providers have been a major part of our
work on all segments of the C-466 project and several segments of the US 301 roadway widening. Getting ahead of wire utility
relocation issues will be absolutely critical to the success of this project, and we have been down that road many times before.

In addition to wire utilities, the City of Wildwood maintains potable water and sanitary sewer utilities within the C-466A corridor.
Some of this infrastructure is more than 50 years old and, until recently, the City did not have a firm understanding of the
location of their utility network in this area. In 2009, as part of our on-call contract for the City of Wildwood, we completed a
major effort to prepare a GIS base map of the City’s potable water, sanitary sewer, and reuse water transmission lines and
facilities. In addition, in early 2010, we prepared construction plans for utility system extensions to serve the Sumter County
Government Complex on Powell Road (CR 139). The potable water system component of this work included a 10-inch potable
water main extension from the Wildwood Assembly of God Church eastward to the intersection of C-466A and Powell Road.
As with the drainage aspects of this project, no other consultant understands the existing utility system in
this corridor as well as Kimley-Horn, and no other consultant has our proven track record with the City staff. This
ensures that Kimley-Horn will be able to proactively anticipate the utility issues in the corridor and propose solutions based on
our thorough understanding of the utility system components in the area.

Maintenance of Traffic

Existing uses within the C-466A corridor are varied. On the eastern portion, there are relatively few driveways and the
parcels are larger in size. These properties access C-466A directly and there are no opportunities for a convenient detour.

In the central portion, the parcels are smaller and generally residential in use. Some opportunity for detour routes exists,

but the detour would be through adjacent residential streets and neighborhoods. In the western areas, a mix of residential,
institutional, and business uses are present. Finally, C-466A is a significant east/west corridor for motorists who travel from
Wildwood to The Villages. All of these issues point to the fact that construction will have to be done via a combination of
“under-traffic” work, with some limited detour routes during specific phases of the construction. Considering that the County
expects to widen the road from a two-lane to a four-lane divided section, we believe that the maintenance of traffic will be
accomplished by constructing enough pavement along one side of the road in the first phase to allow traffic to be diverted
while the remainder of the section is built. Kimley-Horn routinely designs maintenance of traffic plans for our roadway projects
and we have a qualified staff of experts in this area that will assure that the project will be designed with construction in mind.

Existing Landscape Considerations
The existing CR 466A corridor is characterized by a neighborhood residential quality within the project limits. However, there

| Kimley-Horn
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are some small-scale commercial uses to the west (approaching US 301) and there are some larger rural/residential tracts
to the east. Embedded institutional parcels, such as the former high school and some churches, also have a “neighborhood”
quality. The existing landscaping of these properties has a characteristic residential flavor, and many of the properties have
extensive garden-like plantings that are clearly well-maintained. However, the most notable landscape elements are the
numerous mature oaks on both sides of the street, which are located intermittently throughout the corridor. Many of these
trees are one hundred years old and more—predating modern development of the area—and, in some places, have created a
true “canopy” road effect. The species include live oaks (Quercus virginiana) and laurel oaks (Q. laurifolia), and their locations
in respect to the existing (and future) right-of-way varies, making many of them subject to removal for the widening project. It
is recommended that maximum consideration be given to preserving the live oaks wherever possible due to their longevity,
durability, and superior aesthetic quality. Laurel oaks of comparative size are not desirable since they are short-lived, brittle,
and of low quality; these are of little value for preservation, especially where construction impacts could shorten their already
advanced life and make them hazardous.

Proposed Landscape Considerations

It is desirable to consider the landscaping objectives for the project as an essential element of its functional benefits, as well as
a matter of importance to the livability and aesthetics of the area. The most valuable landscape design objective for the project
corridor is the maximum preservation of healthy, mature, and historically significant live oaks. The success of this objective will
be dramatically affected by the engineering design section(s) used for the widening project. It is inevitable that the widening of
CR 466A will impact the “small town” aesthetics of the corridor by the necessary removal of trees, landscaping, and lawns on
the affected parcels. The proposed design options seek to mitigate these impacts, through the inclusion of landscaping and
irrigation intended to “humanize” and beautify the completed project. Such landscaping is also known to provide functional
benefits in replacing lost canopy mass, reducing the urban heat island effect, and calming traffic—all of which contribute to
the livability of the City of Wildwood and Sumter County. The proposed landscaping would include ornamental trees along with
grass and/or groundcovers in the space between the curb and sidewalk; the tree selection will specifically depend on such
factors as safe visibility and overhead utility clearance. Also, where the typical section includes a central median, the proposed
landscaping takes advantage of the valuable opportunity to plant canopy trees—preferably live oaks—as an investment in re-
establishing the long-term canopy road effect for this important gateway to Wildwood.

Cost Saving Opportunities

The goal of our team’s design process is to produce suitable designs that safely and efficiently carry traffic along the corridor,
while remaining economical to construct and maintain. With respect to the CR 466A (Cleveland Avenue) project, we believe
that there may be opportunities to save construction costs without compromising maintenance. Listed below are some of the
possible opportunities:

m Rehabilitating and resurfacing the existing pavement as part of the new pavement structure, which will reduce the
need for excavation and base construction. It is most likely that the southern curb line could remain and become the
eastbound travel lanes in the western half of the project corridor.

| Kimley-Horn
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m Asymmetrical widening to reduce or eliminate the construction impacts and right-of-way requirements along one side
of the road. Initial analysis results in holding the southern right-of-way line on the western half of the corridor, and
holding the northern property line in the eastern half.

m Partnering with the property owners can result in an alignment being developed that is supported by the property
owners and, hopefully, reduces the cost and time required to acquire the right-of-way.

m Constructing a two-lane divided section with turn lanes initially and with provisions for readily widening to the outside
or inside as traffic grows.

m Using narrower lanes (11-foot lanes instead of 12-foot lanes) provided traffic characteristics would not be adversely
impacted by the improvements.

m Looking for opportunities for joint use ponds that result in lower total construction costs. This may also be an
opportunity to transfer maintenance responsibilities to other parties.

m Possible consideration of a regional stormwater pond and/or recreational area around proposed ponds. A broader
use of public funds may provide additional funding sources to assist with the required stormwater treatment.

Schedule

We have developed a project schedule, found on the following page, that lays out major milestones between Notice to Proceed
and bidding documents for construction. The schedule drivers include obtaining BOCC resolution to support right-of-way
parcel acquisition and combining the permitting track with right-of-way acquisition. In summary, we anticipate needing at least
13 months to complete the design/permitting phase of the project, with the potential for additional time based on the right-of-
way acquisition schedule.

Closing
Through this Technical Approach, we have demonstrated that we have an in-depth understanding of project issues, and we
are uniquely qualified to provide exceptional service to the County.

| Kimley-Horn
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Project Schedule

C-466A DESIGN, PERMITTING, AND MAPPING

SURVEYING AND MAPPING
GEOTECHNICAL FIELD TESTING
ALIGNMENT PLAN AND ACCESS MANAGEMENT PLAN q

SUMTER COUNTY/CITY OF WILDWOOD COUNCIL APPROVAL OF

ALIGNMENT PLAN

60% CONSTRUCTION PLANS AND DRAINAGE CALCULATIONS ﬂ

RIGHT-OF-WAY MAPPING

PARCEL MAPPING FOR PROPERTY ACQUISITION ﬁ
SUMTER COUNTY/CITY OF WILDWOOD COUNCIL APPROVAL OF
RIGHT-OF-WAY MAPPING w

FDOT AND WATER MANAGEMENT DISTRICT PERMITTING

UTILITY RELOCATION PLANS, PERMITTING, AND PROVIDER
COORDINATION

100% FINAL CONSTRUCTION PLANS

BIDDING SPECIFICATION DOCUMENTS, BOND
REQUIREMENTS, COST ESTIMATE, ETC.

PROJECT READY FOR BIDDING AND CONSTRUCTION PENDING
COMPLETION OF RIGHT-OF-WAY ACQUISITION

il Kimley-Horn
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Conflict of Interest Disclosure Form

I HEREBY CERTIFY that
1. I (printed name) _Richard V. Busche, P.E. am the
(title) _Vice President/Associate and the duly authorized representative of the firm of (Firm Name)
Kimley-Horn and Associates, Inc. whose address is

1321 SE 25th Loop, Suite 101, Ocala, FL. 34471
and that I possess the legal authority to make this affidavit on behalf of myself and the firm for which I am
acting; and,
2. Except as listed below, no employee, officer, or agent of the firm have any conflicts of interest, real or
apparent, due to ownership, other clients, contracts, or interests associated with this project; and,

3

3. This bid proposal is made without prior understanding, agreement, or connection with any corporation, firm,
or person submitting a bid proposal for the same services, and is in all respects fair and without collusion or
fraud.

EXCEPTIONS (List)

Si natur@ M@

Printed Name: Richard V. Busche, P.E.—

‘_“\_—-‘——_
Firm Name: Kimley-Horn and Associates, Inc. -
Date: July 30, 2010
Sworn to and subscribed before me this 30th day of July 2010
Personally Known X
OR Produced Identification , Type of Identification

My Commission Expires A ua 3, A0l0

WANDA G. DECROW

LA 9% .Q‘:—ﬂhwf @ MY COMMISSION # 0D 581009

£ EXPIRES: August 3, 2010
ae  Bonded Thru Notary Public Underwrilers

Wanda 8. e CRow

(Printed, typed or stamped commissioned name of notary)

THIS FORM MUST BE COMPLETED AND RETURNED WITH YOUR QUALIFICATIONS PACKAGE

Sumter County Board of County Commissioners
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Glossary of Terms

AADT: Average Annual Daily Traffic
AAC: Amenity Authority Committee

ADA: Application for Development Approval or Americans

with Disabilities Act

ASLA: American Society of Landscape Architects
BOCC: Board of County Commissioners

CDD: Community Driven Development

CR: County Road

CRA: Community Redevelopment Agency
CPDR: Corridor Planning and Design Report
CSX: Seaboard Coastline Railroad

DBE: Disadvantaged Business Enterprise

DOT: Department of Transportation

DRI: Development of Regional Impact

DULA: Dense Urban Land Area

El: Engineering Intern

ENR: Engineering News-Record

FBA: Farner, Barley & Associates, Inc.

FDEP: Florida Department of Environmental Protection
FDOT: Florida Department of Transportation

FL: Florida

FNGA: Florida Nursery, Growers and Landscape
Association

FSUTMS: Florida Standard Urban Transportation Model
Structure

GIS: Geographic Information System

HCS: Highway Capacity Software

HEFT: Homestead Extension of the Florida Turnpike
HOV: High Occupancy Vehicle

I: Interstate

IJR: Interchange Justification Report

ITS: Intelligent Transportation System

KHA: Kimley-Horn and Associates, Inc.

LA: Landscape Architect
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LRTP: Long Range Transportation Plan

MBE: Minority Business Enterprise

MLK: Martin Luther King

MPA: Michael Pape & Associates, P.A.

MOT: Maintenance of Traffic

MPH: miles per hour

NE: Northeast

NW: Northwest

PD&E: Project Development and Environment

PE: Professional Engineer

PSM: Professional Survey and Mapper

QC/QA: Quality Control/Quality Assurance

RLA: Registered Landscape Architect

ROW or R/W: right-of-way

RSQ: Request for Statement of Qualifications

SE: Southeast

SR: State Road

SW: Southwest

SWFWMD: Southwest Florida Water Management District
URG: Urban Resource Group

US: United States

VCCDD: Village Center Community Development District
VCP: Vitrified Clay Pipe

VPD: Vehicles Per Day

SJRWMD: St. Johns River Water Management District
SW: Southwest

SWFWMD: Southwest Florida Water Management District



{ C-466A Four Laning

i Between SR 35 (US 301) and

g Powell Road (formerly CR 139)/c 462

RSQ 161-0-2010/AT

Kimley-Horn and Associates, Inc. is a full-service, multidisciplinary consulting firm offering a broad range of engineering,
planning, and environmental services to clients in both the public and private sectors. Founded in 1967 by transportation
engineers in Raleigh, North Carolina, Kimley-Horn first became well-known for its expertise in transportation planning and
traffic engineering. In the early 1970s, the firm built an impressive track record in regional and urban area transportation
planning, traffic impact analysis, parking planning and design, traffic control system design, and statewide and local traffic
operations and safety studies. During this period, the firm also added practices in structural, highway, and bridge design, as
well as airport planning and design.

In 1983, Kimley-Horn merged with Hutcheon Engineers of West Palm Beach, Florida, to enhance its general civil and
surveying practices. Further diversification of Kimley-Horn’s services and geographic practice followed over the years through
the hiring and development of our practice builders, as well as through several key acquisitions and mergers. Urban Resource
Group (URG), Kimley-Horn’s specialized landscape architecture and urban planning division was created more than 18

years ago, and its land planning and landscape architecture professionals specialize in the design of coastal and sensitive
environments. The firm’s commitment to growth, and reliance on practice builders to fuel that growth by taking advantage of
niche markets, has enabled Kimley-Horn to become one of the premier consulting firms in the nation.

Kimley-Horn’s growth is reflected in its

steady rise on Engineering News-Record’s y acksonville
list of top design firms in the nation. The .2" ~& - TM_ . »

firm first appeared on the list in 1981, N ~°‘ e - s

when it ranked 421st; in 2009, Kimley-Horn v m .
ranked 36th. Kimley-Horn was also ranked <R

by ENR as the 10th largest highway design =

firm and 9th in a newer category added for Floricla e

U.S. green design firms. In addition, for the
fifth year in a row, Kimley-Horn is included
in FORTUNE Magazine’s list of 100 Best
Companies to Work for 2009.

Office Locations

Today, Kimley-Horn has more than 1,500
employees in 57 offices throughout the
United States, offering a full range of
consulting services to local, regional,
national, and international clients. In
Florida alone, there are more than 400
employees in 17 offices.

| Kimley-Horn
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The firm’s in-house services include:

m Roadway design m Data collection, evaluation, and analysis

m Transportation planning and traffic engineering m Preliminary engineering and conceptual design
m Civil engineering design m Landscape architecture/streetscape design

m Construction administration/coordination m Site planning/master planning

m Stormwater/drainage design m Environmental services/permitting

m Signal system study/design m Survey and mapping

m Pavement marking and signing m Public involvement programs

m Maintenance of traffic plans m Bridge design/inspection

m Corridor studies and planning

Kimley-Horn is a privately held, employee-owned corporation with ownership shared among 294 employees. Our employee
owners are the sole stockholders of the company and are the professionals who directly serve our clients. The operations

of the firm are not influenced by non-employee owners whose interests may conflict with client service. Since ownership is
spread throughout key professionals, and no single individual or small group owns controlling interest of the firm, the company
is positioned for long-term stability.

Subconsultants

Kimley-Horn’s emphasis on dynamic teamwork and quality performance serve as the foundation from which we select our
subconsultants for each distinct project effort. We work diligently to pursue firms who are revered and accomplished in their
respective fields and demonstrate enthusiasm to be a part of our team. We have a responsibility to provide the best possible
customer service to each of our clients and expect the same level of commitment from each of our subconsultants. These
team members essentially operate as a seamless addition to our staff, providing superior technical skills with a balanced focus
on client needs, goals, and concerns. We are proud to recognize the following firms as commendable partners on this contract.

Michael Pape & Associates, PA. — Public Involvement/Streetscape/Landscape/Lighting
Michael Pape & Associates, P.A. (MPA), established in 1984, is a landscape architectural and planning firm whose registered
professional staff represents more than 80 years of collective experience providing professional services to a variety of clients.
MPA takes an individual approach to the specific requirements of each project and client, resulting in a record of successful
collaboration with other design professionals and a host of awards from ASLA, FNGA, and other organizations. The firm’s
capabilities cover a broad scope of services—from large-scale land use planning through site design and construction
administration—encompassing a wide range of projects

Farner, Barley & Associates, Inc. - Survey
Farner, Barley & Associates, Inc., (FBA), a company formed in 1987 by Robert Farner, PE., PSM and William S. Barley,
PSM has provided a comprehensive range of civil engineering, land surveying and land planning services to private land

| Kimley-Horn
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developers, and public agencies throughout Central Florida. With their staff’s more than twenty-one years of local knowledge,
broad professional backgrounds and experience, they assist their client’s individual needs concerning all aspects of civil
engineering, land planning, and surveying. As an integral part of the firm’s services, FBA also maintains an in depth working

knowledge and personal relationship with city, county, and government agencies having jurisdiction over their company’s
service area.

Geo-Technologies, Inc. - Geotechnical

Geo-Technologies, Inc. (Geo-Tech) prides itself on its ability to offer to its clientele the highest quality service in meeting
geotechnical and construction materials testing needs. From design to application, the firm’s staff is dedicated to providing
the best possible and cost-effective solutions to specific project needs. They provide comprehensive, integrated geotechnical
engineering consulting, as well as construction materials testing services. The firm performs a wide range of engineering
services for the Marion and Lake County areas. Their Geotechnical Engineering Department provides a full range of

services including subsurface soil investigations, groundwater table investigations, pond analysis, and construction design
recommendations typically requested for roadways, low and high rise structures, residential subdivisions, business and
shopping centers, and various other construction projects. Recommendations can also be made for footing foundations, piles,
retaining walls, and sinkhole evaluation. Geo-Tech has a wealth of knowledge of the Central Florida geologic conditions.

| Kimley-Horn
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FORM 1
FIRM PROFILE
Proposed Discipline: Roadway Design

1. Firm (or joint venture) Name & Address 1c. Licensed to do business in the State of
Florida

Kimley-Horn and Associates, Inc. X Yes No

1321 SE 25™ Loop, Suite 101

Ocala, FL 34471-1077 1d. Name, Title & Telephone Number of Principal
to Contact
Jonathan Thigpen, P.E.
Project Manager
(352) 671-9451
1e. Address of office to perform work, if different

1a. Firm is_X_National Regional Local from Item 1

FEIN# 56-0885615
1b. Firm is a Certified Minority Business Enterprise ___ Yes
X No

2. Please list the number of people by discipline that your firm/joint venture will commit to the County's project.

Management Team: 4
Roadway: 6

Utilities: 3

Traffic Operations: 2
Drainage: 3

Public Involvement: 3
Construction Administration: 3
Survey: 3

Landscaping: 1

Geotechnical: 2

Additional Firm Resources. As one of the largest consulting engineering design firms in Florida and
the US, Kimley-Horn has more than adequate resources and availability to complete this project for
you. The firm has more than 1,500 professional and technical staff in 57 offices nationwide that
operate as one cost center— we make it a practice to share our depth of resources firmwide.

3. If submittal is by joint venture list participating firms and outline specific areas of responsibility (including
administrative, technical, and financial) for each firm:
This submittal is not a joint venture.

3a. Has this joint venture previously worked together? N/A

Sumter County Board of County Commissioners




State of Florida

Department of State

| certify from the records of this office that KIMLEY-HORN AND
ASSOCIATES, INC. is a corporation organized under the laws of North
Carolina, authorized to transact business in the State of Florida, qualified
on April 24, 1968.

The document number of this corporation is 821359.

| further certify that said corporation has paid all fees due this office
through December 31, 2010, that its most recent annual report was filed
on April 21, 2010, and its status is active.

| further certify that said corporation has not filed a Certificate of
Withdrawal.

Given under my hand and the Great Seal of
Florida, at Tallahassee, the Capital, this the
Twenty First day of April, 2010

(ot

Secretary of State

Authentication ID: 200176933812-042110-821359

To authenticate this certificate,visit the following site, enter this
ID, and then follow the instructions displayed.

https://efile.sunbiz.org/certauthver.html

Er\




State Ufﬁh:rru)a

Board of Professional: Engineers
I{Imlay-ﬂnrn &.Asga_g__clqtes, Inc.

Is authorized under the provisions of Sechon 471 ﬂ%‘ﬁnﬁda Statutes, to offer engineering services
to the public through a Professional Engineer duly licensed under Chapter 471, Florida Statutes.

Expiration: 28-Feb-11 Certificate of Authorization CA No:
Rz 696
Audit No: 22820112098 B A L& BRI B LA
ace 1258881 STATE OF FLORIDA
DEPARTMENT OF BUSINESS FESSEIONAL REGULATION
BOARD OF PROF = RVEY RS & MAPPERS SEQE 105021000921

PRIy U
02/10/2009% |0B0358332 |LBGSG
The SURVEYING & MAPPING BUSINESS

Named below IS CERTIFIED
Under the provisiomns of Chapter 472 FS.

Expiration date: FEB 28, 2011

EIMLEY-HORN & AS30C INC
EWY

1001 WESTON F
CARY NC 27513-2301

CHARLTE CRIST CHARLES W. DRAGO
SECRETARY

WOATERROR DISPLAY AS REQUIRED BY LAW




Ak 3881600 STATE OF FLORIDA

DEPARTMENTODED ngIgEggEéggoPROFgggigg.%ls,.rgmt!mmom
i A SEQ# 108072903159

P e
07/29/2008 |080063729 [GB175

The GEOLOGY BUSINESS

Named below IS CERTIFIED

Under the provisions of Chapter 452 FsS.
Expiration date: JUL 31, 2010

KIMLEY-HORN AND ASSOCIATES INC
PO BOX 33068

RALEIGH NC 27636
CHARLIE CRIST CHUCK DRAGO
GOVERNOR INTERIM SECRETARY

DISPLAY AS REQUIRED BY LAW

ack 4733767 STATE OF FLORIDA

DEPARTMENT QF BUSINESS AND PROFESSIONAL REGULATION
BOARD OF LANDSCAPE ARCHITECTURE
SEQ# 109112401817

11/24/2009 /097033317 |LCC000219%9
The LANDSCAPE ARCHITECT BUSINESS
Named below HAS REGISTERED

Under the provisions of Chapter 481 FS.
Expiration date: NOV 30, 2011

KIMLEY-HORN AND ASSOCIATES INC
P O BOX 33068
RALEIGH NC 276363068

CHARLIE CRIST : CHARLES W. DRAGO
R DISPLAY AS REQUIRED BY LAW et b




Glossary of Terms

AADT: Average Annual Daily Traffic
AAC: Amenity Authority Committee

ADA: Application for Development Approval or Americans

with Disabilities Act

ASLA: American Society of Landscape Architects
BOCC: Board of County Commissioners

CDD: Community Driven Development

CR: County Road

CRA: Community Redevelopment Agency
CPDR: Corridor Planning and Design Report
CSX: Seaboard Coastline Railroad

DBE: Disadvantaged Business Enterprise

DOT: Department of Transportation

DRI: Development of Regional Impact

DULA: Dense Urban Land Area

El: Engineering Intern

ENR: Engineering News-Record

FBA: Farner, Barley & Associates, Inc.

FDEP: Florida Department of Environmental Protection
FDOT: Florida Department of Transportation

FL: Florida

FNGA: Florida Nursery, Growers and Landscape
Association

FSUTMS: Florida Standard Urban Transportation Model
Structure

GIS: Geographic Information System

HCS: Highway Capacity Software

HEFT: Homestead Extension of the Florida Turnpike
HOV: High Occupancy Vehicle

I: Interstate

IJR: Interchange Justification Report

ITS: Intelligent Transportation System

KHA: Kimley-Horn and Associates, Inc.

LA: Landscape Architect
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LRTP: Long Range Transportation Plan

MBE: Minority Business Enterprise

MLK: Martin Luther King

MPA: Michael Pape & Associates, P.A.

MOT: Maintenance of Traffic

MPH: miles per hour

NE: Northeast

NW: Northwest

PD&E: Project Development and Environment

PE: Professional Engineer

PSM: Professional Survey and Mapper

QC/QA: Quality Control/Quality Assurance

RLA: Registered Landscape Architect

ROW or R/W: right-of-way

RSQ: Request for Statement of Qualifications

SE: Southeast

SR: State Road

SW: Southwest

SWFWMD: Southwest Florida Water Management District
URG: Urban Resource Group

US: United States

VCCDD: Village Center Community Development District
VCP: Vitrified Clay Pipe

VPD: Vehicles Per Day

SJRWMD: St. Johns River Water Management District
SW: Southwest

SWFWMD: Southwest Florida Water Management District



| Quality contl-ty Assurance

Murray Thornburg, PE.
Tom Stovall, PE.

Bradley Arnold, County Administrator

Scott Catrell, PE.

Sumter G-Iic Works

Jonathan Thigpen, PE.

City -ood

Robert Smith, City Manager
David Grimm

Assistant- Manager

Richard Busche, PE.

Sandy Duchert, PMS

Jeb Dotson
Farner Barley &
Associates, Inc.

Richard Busche, PE.
Lewis Bryant, PE.
Jessie Garner, E.I.

Earl Wills, PE.
Richard Busche, PE.
Jonathan Thigpen, PE.
Paul Soffe
Chris Malone
Darryl Courtney

Jonathan Thigpen, PE.
Richard Busche, PE.
Michael Pape, RLA, ASLA
Michael Pape & Associates, PA.

Nash Heath
Gerald Green

Geo-Tech, Inc.

Traffi-tions

Doug Arnold, PE. !
Amber Gartner, E.I.

Richard Busche, PE.

Gene Losito, E.I.
Jessie Garner, E.I.

Richard Busche, PE.
Brooks Stickler, E.I.
Darryl Courtney

: imley-Horn and Associates, Inc.
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FORM 2

FIRM COMPOSITION
Brief resume of key persons, specialists and individual consultants shall be assigned to the project.
Utilize one sheet per person. (Additional information may be attached)

Name & Title:
Jonathan Thigpen, P.E., Senior Vice President

Project assignment:
Project Manager

Name of firm with which associated:
Kimley-Horn and Associates, Inc.

Years experience:
With this firm 13 With other firms

Education: Degree(s)/year/school/specialization:
Bachelor of Science, Civil and Environmental Engineering, Georgia Institute of Technology, 1996

Active registration: Year first registered/discipline
Professional Engineer in Florida since 2001/Civil

Other experience and qualifications relevant to the proposed project:

Jonathan, with more than 13 years of experience, manages a wide range of transportation planning and design
projects. He is an expert in roadway design, public involvement, FDOT permitting, multimodal corridor studies, FDOT
safety and operational improvement studies, cost/benefit analyses, traffic impact analyses, and traffic signal design.
Familiar with modeling and GIS applications.

See attached resume for additional information.

Sumter County Board of County Commissioners




Jonathan Thigpen, P.E.

Project Manager

RELEVANT EXPERIENCE

Morse Boulevard Phase 1, Sumter County, FL — Served as project manager for resurfacing and intersection
improvements of Morse Boulevard in Sumter County in the vicinity of Morse Boulevard and C466. Responsible for
development of conceptual design, public workshops, and oversight of construction plans and permitting of all roadway
improvements.

CR 466 Widening, Sumter and Lake Counties, FL — Kimley-Horn prepared construction plans for nine miles
of widening CR 466 from two lanes to a four-lane divided/five lane urban section spanning two counties. Services included
development of an access management plan; preparation of roadway construction plans for the entire corridor in five
phases; drainage design and permitting; design of seven traffic signals; utility coordination; coordination with The Villages’
General Consultant and several consultants working in the area; and coordination and approvals through the Sumter
County and Lake County Engineering Departments. Jonathan served as traffic engineer addressing signalization, turn
lanes, and access management.

CR 462 Preliminary Engineering Study, Sumter

County, FL — Project manager for this study that is currently SPECIAL QUALIFICATIONS

underway to determine the feasibility of four-laning CR 462 and m Transportation engineer with 13 years of experience

removing the break at US 301. who has managed a wide range of transportation
planning and design projects

m Qualified expert witness for imminent domain

m Expert in access, circulation, and roadway design

m Expert in traffic analysis, having performed more

CR 466W PD&E Study, Sumter County, FL — Project
manager for this PD&E study examining the feasibility of four-
laning CR 466W from US 301 to I-75.

Civil Engineering, Traffic Engineering, and than 200 impact studies

Transportation Planning Services, The Villages, m Experienced in FDOT permitting, multimodal

FL — Traffic engineer for The Villages, a retirement community corridor studies, PD&E studies, FDOT safety and

consisting of more than 20,000 acres of land in Lake, Sumter, and operational improvement studies, cost/benefit

Marion counties. Providing traffic engineering and transportation analyses, traffic impact analyses, and traffic signal

planning services on an ongoing basis. Have performed a variety LEE , ,

of consulting services for The Villages: transportation modeling, 1 ez g LI e i) ene) Clk

origin-destination studies, access management studies, signal applications

warrant studies, signal design, monitoring and modeling studies, PROFESSIONAL CREDENTIALS

interchange justification studies, traffic counts, miscellaneous Bachelor of Science, Civil and Environmental

conceptual planning, construction traffic studies, bridge design/ Engineering, Georgia Institute of Technology

inspection, PD&E studies, and roadway design. Professional Engineer in Florida

VCCDD Multimodal Path System Master Plan and PROFESSIONAL ORGANIZATIONS

Design, The Villages, FL — Project manager that led a team [ IGLSUCER S UEEIIVESMVEAE RO E Y

of specialized professionals to work with the public to develop a President, 2003-2004

master plan for over 14 miles of proposed multiuse paths. Prepared [l RAAACEIEARMIELVICEIEEREE

for and facilitated numerous public meetings and workshops e _ ,

where hundreds of people attended and provided comments and Sunset Rotary Club, Founding Member, Paul Harris

input. Routes and alignments were developed, identified, and sl

an enhanced 15.5-foot cross section was developed to meet the -

special needs of the golf cart-friendly community. Signage, safety m= Kimley-Hor
P , and Associates, Inc.

modifications, and tunnel concepts were also defined. Once the TR470071.10-0 Sumter County G-466A Four Laning Resumesindd
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Jonathan Thigpen, P.E. Relevant Experience, (cont.)

master plan was completed, a detailed implementation and phasing plan was developed based on community needs
and input from the public. Upon the successful completion of this project, KHA successfully designed and permitted the
project, which is now under construction.

SE 31st Street Design and Right-of-Way (ROW) Mapping, Marion County, FL — Serving as traffic
engineer on the Kimley-Horn team assisting the County with the engineering and design of SE 31st Street from SE

19th Avenue to SR 464 to connect SE 31st Street to SR 464 and provide an appropriate four-lane roadway through the
residences on SE 31st Street. This project was accomplished in two phases. Phase | involved a preliminary engineering
and conceptual layout phase that determined the alignment of the roadway and the locations for the required stormwater
treatment ponds. The second phase included the preparation of final engineering plans and contract documents for
construction including permits from CSX Railroad and the St. Johns River Water Management District.

SW 95th Street, Marion County, FL — Project manager. Kimley-Horn is assisting the County with the SW 95th
Street Corridor project, which is a three-phase project being constructed through a public/private partnership. Phase |
involves the design of improvements from SR 200 to SW 60th Avenue; Phase Il involves the design of imporvements from
SW 80th Street to SR 200; and Phase Il involves the planning, preliminary engineering, and design for improvements to
SW 95th Street from SW 60th Avenue to I-75, including consideration of a new interchange with I-75. When combined, the
three phases of the SW 95th Street project form a much needed east-west corridor connecting the southwest quadrant

of Marion County with I-75. Phase 1 and 2 are constructed, Phase 3 design is complete, and currently in the right-of-way
acquisition process. The IJR is expected to be completed by December 2010.

Archer Road (SR 24)/SW 16th Avenue (SR 226) PD&E Study, Gainesville, FL — Traffic engineer on this
two-phase project. The first phase included a PD&E study to develop alternatives for Archer Road (SR 24) from SW 16th
Avenue to SW 13th Street and for SW 16th Avenue (SR 226) from Archer Road to SW 13th Street. The study included

all environmental and engineering reports necessary to evaluate alternatives to this corridor that is also heavily used by
pedestrians and bicyclists. This project included coordination and public involvement with the University of Florida, FDOT
District Two, and the City of Gainesville. The second phase included the final design to incorporate the recommended
alternatives developed in the first phase, including preparation of construction documents and permitting through FDOT
District Two and SURWMD.

SW 42nd Street Flyover, Ocala, FL — Project engineer on the Kimley-Horn team serving as the lead design
consultant for this east-west roadway corridor improvement project through the south side of Ocala. Under this project,
SW 42nd Street will be reconstructed as a four-lane urban collector roadway between SR 200 and SW 27th Avenue

(1.60 miles) with a new flyover bridge over I-75, approximately 0.5 miles south of the SR 200 interchange. Kimley-Horn

is providing a full range of roadway design services, including highway and bridge design, traffic analysis, signing and
pavement marking, signalization, permitting, utility coordination, and public involvement. The team is also working with the
City to coordinate with the major land owner (Red Oak Farms) along the proposed alignment in order to minimize right-of-
way acquisition.

V‘ [ " Kimley-Horn
o (B N and Associates, Inc. TR470071.10-0 Sumter County C-466A Four Laning Resumes.indd
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SUMTER COUNTY C-466A Four Laning Between SR 35 (US 301) and Powell Road (formerly CR 139) / C-462 RSQ 161-0-2010/AT

FORM 2

FIRM COMPOSITION
Brief resume of key persons, specialists and individual consultants shall be assigned to the project.
Utilize one sheet per person. (Additional information may be attached)

Name & Title:
Richard V. Busche, P.E., Vice President/Associate

Project assignment:
Assistant Project Manager/Roadway Design/Utilities/Drainage Design/Public Involvement/Construction
Phase Administration

Name of firm with which associated:
Kimley-Horn and Associates, Inc.

Years experience:
With this firm __ 12 With other frms___ 1

Education: Degree(s)/year/school/specialization:
Bachelor of Science, Civil Engineering, University of Florida, 1998

Active registration: Year first registered/discipline
Professional Engineer in Florida since 2002/Civil

Other experience and qualifications relevant to the proposed project:

Rick has experience in all aspects of site design including paving and grading, water distribution, wastewater
collection, roadway and FDOT permitting. His experience in handling all aspects of a project from start to finish
enables him to solve problems, overcome obstacles, and develop the most cost-effective design solutions. Current
President of the Florida Engineering Society, Forest Chapter; Member of the Land Development Regulation
Committee, Marion County; and Treasurer of the Rotary Club of Ocala Sunset, District 6970.

See attached resume for additional information.

Sumter County Board of County Commissioners
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Richard V. Busche, PE.

Assistant Project Manager/Roadway Design/Utilities/Drainage Design/
Public Involvement/Construction Phase Administration

RELEVANT EXPERIENCE

Morse Boulevard Phases 1, 1A, and 2, Sumter County, FL — Served on project team as engineer in charge
of plan production for resurfacing and intersection improvements of the Morse Boulevard projects in Sumter County in

the vicinity of Morse Boulevard and C466. Responsible for oversight of construction plans and permitting of all roadway
improvements. Supervised staff in preparation of bidding documents and bid administration. Supervised all aspects of full-
time CEI construction administration and coordinated successful final closeout of this project. We successfully dealt with
many challenges, including heavy landscaping and wire utility impacts within the existing right of way, numerous residential
homes adjacent to the work area, significant maintenance of traffic coordination and effective resolution of varied issues

during construction.

Local Resurfacing Contract Number 1 (FY2009-10), Sumter County, FL — Currently serving as
project manager for the development of plans and specifications for nineteen existing roadways within Sumter County.
Worked extensively with Public Works staff on final pavement design and technical provisions. Prepared full construction

specification and contract documents to Sumter County standards
for the entire program and coordinated with the Sumter County
Purchasing Director to successfully bid the project. KHA will
provide full-time construction oversight for Sumter County and see
the project through to completion in late 2010.

Civil Engineering Services, City of Wildwood, FL —
Client manager for the KHA team providing on-call general civil
engineering consulting services for the City of Wildwood. Services
include design of improvement plans on behalf of the City for

utility and roadway infrastructure, engineering inspection services,
professional review of engineering plans and development
applications submitted to the City for review, expert testimony at
public hearings on behalf of the City, public workshop coordination,
GIS mapping services and any engineering consulting service
requested by the City Manager and his staff.

VCCDD Multimodal Path System Master Plan and
Design, The Villages, FL — The Village Center Community
Development District multi-purpose path reconstruction project
aims to remove and reconstruct over 11 miles of existing multi-
purpose paths in the jurisdiction of the VCCDD in the Villages.

The project includes visioning workshops with public input, design
surveys, full construction plans and landscape design, and
construction administration. The reconstruction projects include
significant utility relocations including potable water, sanitary sewer,
reuse transmission, as well as electric and all other wire utilities.
Because of the mature nature of the existing paths, the design had
to be customized to avoid major impacts to infrastructure systems.
Served the VCCDD as chief design engineer for all construction
plans on this more than 14 mile trail reconstruction project with a
construction cost of $6,900,000. Responsible for all construction

C-6

SPECIAL QUALIFICATIONS

m Experienced public-sector project manager and
team leader for public infrastructure projects, such
as utility infrastructure, roadway improvements, site
planning and development permitting, and public
hearing/public meeting oversight

m Experienced project manager and team leader for
large-scale residential subdivisions, mixed-use, and
commercial projects, entitlement processing, and
developments of regional impact (DRIs)

m Recognized expert witness in civil engineering field

m Experienced water resources planner and
hydrologic modeler for large-scale watershed
improvement projects

PROFESSIONAL CREDENTIALS

Bachelor of Science, Civil Engineering, University of
Florida

Registered Professional Engineer in Florida
FDOT-certified in Advanced Work Zone Traffic Control

FDEP-certified as Stormwater, Erosion, and Sediment
Control Inspector

PROFESSIONAL ORGANIZATIONS

Forest Chapter President - Florida Engineering

Society

National Society of Professional Engineers

Rotary International (Ocala Sunset Rotary Club
Kimley-Horn

Treasurer)
<4 -
[ and Associates, Inc.
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Richard V. Busche, PE. Relevant Experience, (cont.)

plan production and permitting, which was significant as there were four different jurisdictions (Sumter County, Marion
County, Lake County, Lady Lake) that issued permits for the project, as well as six different water management district
permits that were obtained. Responsible for complete bidding documents and bid administration on behalf of the VCCDD.
Currently serving as manager for full-time construction administration services.

Renaissance Trails Development of Regional Impact (DRI), Sumter and Lake Counties, FL —
Serving as project manager. Kimley-Horn is the lead civil and environmental consultant for this proposed Development

of Regional Impact (DRI), providing environmental services and civil and traffic engineering services. Renaissance Trails
is a proposed approximately 2300 acre DRI in rural Sumter and Lake Counties. Environmental services provided by
Kimley-Horn include detailed habitat mapping, wetland delineation, detailed listed species surveys, preparation of the DRI
Application for Development Approval (DRI-ADA), preparation of an extensive Habitat Management Plan for protection

of several listed species on-site including sand hill crane, burrowing owl, FL scrub jay, Southeastern American kestrel,
listed and non-listed nesting wading birds and an experimental population of whooping cranes. Extensive coordination
has occurred with Florida Fish and Wildlife Conservation Commission regarding the Habitat Management Plan and with
US Fish and Wildlife Service to minimize impacts to the Florida scrub jay. We also obtained a formal wetland jurisdictional
determination for the portion of the property in Lake County and represented the project at several meetings with the
Regional Planning Council. Future work on this project will include site civil design and permitting.

SW 85th and SW 40th Stormwater Retrofit — Marion County, FL — Project manager for the stormwater
retrofit project in central Marion County, west of I-75. In existing conditions, an older residential subdivision drained directly
to a historic sinkhole formation with no treatment of stormwater runoff pollutants. KHA was responsible for evaluation

of suitable sites for construction of a treatment facility, environmental surveys, public involvement, and preparation of
construction documents and permitting.

SR 72 Roadway Improvements, Sarasota County, FL — Project manager for design, permitting, and
construction phase support for intersection improvements to SR 72 in Sarasota County for the County’s roadway

safety improvement program. Project included improvements to the intersection of SR 72 and Ibis Street, including
improvements to all four legs of the intersection and left turn lanes on SR 72. Due to the 55 MPH speed limit on SR 72,
the turn lanes were extremely long. Also responsible for design of maintenance of traffic plan during construction, which
was complicated due to the heavy traffic volumes and high design speeds.

Butler Plaza North Development of Regional Impact (DRI) Application for Development Approval
(ADA), Gainesville, FL — Lead civil engineer for this proposed mixed-use commercial, office, and hotel project
encompassing approximately 202 acres located in the City of Gainesville. The proposed project was originally evaluated
as a DRI in conjunction with the previously developed Butler Plaza Central and Butler Plaza West, but was exempted from
DRI review due to annexation into the City of Gainesville’s Dense Urban Land Area (DULA) pursuant to Senate Bill 360.
Our services have included planning, environmental suveys, traffic engineering, utility design, roadway design, stormwater
design, and numerous civil infrastructure improvements.

The Villages Community Development District, The Villages, FL — Project and production manager for
roadway, residential, recreational facilities, and commercial projects for an eight-person project team serving The Villages
Community Development District from 2003 to present. Responsible for design, permitting, scheduling, and production

of engineering plans and specifications for more than 75 separate projects providing roadway and infrastructure for more
than 3,300 single-family home sites. Responsible for full permitting with SWFWMD, FDEP, and Sumter County for each
individual project.

V‘ [ " Kimley-Horn
o (B N and Associates, Inc. TR470071.10-0 Sumter County C-466A Four Laning Resumes.indd



SUMTER COUNTY C-466A Four Laning Between SR 35 (US 301) and Powell Road (formerly CR 139) / C-462 RSQ 161-0-2010/AT

FORM 2

FIRM COMPOSITION
Brief resume of key persons, specialists and individual consultants shall be assigned to the project.
Utilize one sheet per person. (Additional information may be attached)

Name & Title:
Murray Thornburg, P.E., Senior Vice President/Principal

Project assignment:
Quality Control/Quality Assurance

Name of firm with which associated:
Kimley-Horn and Associates, Inc.

Years experience:
With this firm 17 With other firms__ 22

Education: Degree(s)/year/school/specialization:
Bachelor of Science, Civil Engineering, North Carolina State University, 1970

Active registration: Year first registered/discipline
Professional Engineer in Florida since 1975/Civil

Other experience and qualifications relevant to the proposed project:

Murray has 39 years of planning and design experience and has been involved in plan preparation and general
consultant services on many projects throughout Florida. He has supervised transportation engineers in the design of
urban and rural roadway projects, traffic, PD&E studies and transportation studies, highway location design and
design reports, and bridges and interstate improvements. He also has extensive experience in project management,
including budgeting, scheduling, and quality control. In addition, he has six years of public sector experience with the
Florida Department of Transportation.

Continuing Transportation Engineering Services, Orange County, FL — Serving as quality control advisor on
this three-year continuing service contract. Our services for Orange County for the Taft Community assignment
include roadway paving improvements, drainage improvements, utility design, culvert replacement, bridge and
structural design, and signalization analysis and design. We have provided numerous studies for Orange County
including traffic engineering studies, access management studies, mast arm design, school zone studies, and traffic
circle studies.

Indrio Road PD&E Study and Final Design, FDOT District Four — Served as QC/QA advisor for environmental
and engineering services to develop a PD&E study for proposed improvements to Indrio Road between 1-95 and US
1, a two-lane arterial to be improved to a six-lane divided road. Key issues included access management,
environmentally-sensitive lands, a four-foot structure relocation, a detailed study of the area’s stormwater system,
and the preparation of design recommendations to improve drainage.

SR 5/US 1 PD&E Study and Final Design, FDOT District Four — Served as QC/QA advisor for this PD&E study
for the widening of a 6.25-mile segment of SR 5/US 1 in St. Lucie County from Guclio Street to Kings Highway. The
project included reconstruction of the existing five-lane rural section to a six-lane divided curb and gutter section. A
portion of the project included design of a regional approach to stormwater management, which required extensive
coordination with the North St. Lucie River Water Control District.

Dixie Highway Corridor Study, FDOT District Four— Served as design engineer for this study to improve the local
transportation network along Dixie Highway from NE 203rd Street in Miami-Dade County to Griffin Road in Broward
County. The Dixie Highway corridor, seven miles long and approximately three square miles wide, encompasses the
northern portion of unincorporated Miami-Dade County and the cities of Hallandale, Hollywood, and Dania. This
project included preparing a corridor planning and design report (CPDR) and preliminary right-of-way maps to secure
future right-of-way and determine preliminary costs. This project also included an extensive public involvement
program addressing both residential and small business concerns.

Sumter County Board of County Commissioners
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SUMTER COUNTY C-466A Four Laning Between SR 35 (US 301) and Powell Road (formerly CR 139) / C-462 RSQ 161-0-2010/AT

FORM 2

FIRM COMPOSITION
Brief resume of key persons, specialists and individual consultants shall be assigned to the project.
Utilize one sheet per person. (Additional information may be attached)

Name & Title:
Tom Stovall, P.E., Senior Vice President/Senior Associate

Project assignment:
Quality Control/Quality Assurance

Name of firm with which associated:
Kimley-Horn and Associates, Inc.

Years experience:
With this firm __ 16 With other firms__ 10

Education: Degree(s)/year/school/specialization:
Bachelor of Science, Civil Engineering, University of Missouri - Rolla, 1983

Active registration: Year first registered/discipline
Professional Engineer in Florida since 1989/Civil

Other experience and qualifications relevant to the proposed project:

Tom has 26 years of experience in design and project management and has directed a wide range of projects
involving site civil improvements, land development, roadways, street design, parking, pedestrian accessibility, site
amenities, drainage design, utility design, and construction administration. Project management responsibilities have
included client and contractor relations, public meetings and presentations, project organization, scheduling, tracking,
and checking and coordination with other professionals and support personnel.

West Villages Improvement District (WVID), North Port, FL — Project engineer on the Kimley-Horn team
providing engineering services on an as-needed basis for the West Villages Improvement District. The District
encompasses approximately 8,000 acres of land in the City of North Port. Provided roadway design of the West
Villages Parkway.

Mcintosh Road Improvements, Sarasota, FL — Served as project manager in charge of all design and permitting
for the project, which consisted of approximately four miles of urban roadway design with drainage improvements
accommodated within a master stormwater system. The roadway included two bridges, a large box culvert, and
utilities.

Central Sarasota Parkway Extension, Sarasota, FL — Served as project manager in charge of all design and
permitting for the Central Sarasota Parkway extension, which consisted of approximately one mile of urban roadway
and associated utilities.

Sarasota Square Mall Expansion, Sarasota, FL — Served as principal-in-charge. This $10-million project included
the expansion and renovation of the existing Sarasota Square Mall and included a new theatre. Kimley-Horn's
services included entitiements, conceptual land planning, preparation of construction plans and permits, landscape
and hardscape design, construction phase services, and certifications.

The Shops at Shelby Crossing, Sebring, FL — Served as project engineer for this 35-acre, 230,000-square-foot
shopping center. Project services included due diligence, land planning, zoning and entitiement assistance, site civil
engineering (including stormwater and wastewater), utility design, paving and drainage, traffic and roadway
engineering, landscape architecture, irrigation design, surveying, regulatory agency coordination, and construction
phase services. Extensive environmental species, wetland, and Florida Department of Transportation permitting and
coordination were provided.

Sumter County Board of County Commissioners
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SUMTER COUNTY C-466A Four Laning Between SR 35 (US 301) and Powell Road (formerly CR 139) / C-462 RSQ 161-0-2010/AT

FORM 2

FIRM COMPOSITION
Brief resume of key persons, specialists and individual consultants shall be assigned to the project.
Utilize one sheet per person. (Additional information may be attached)

Name & Title:
Lewis Bryant, P.E., Project Engineer

Project assignment:
Utilities

Name of firm with which associated:
Kimley-Horn and Associates, Inc.

Years experience:
With this firm 2 With other firms__ 15

Education: Degree(s)/year/school/specialization:

Associate of Science, Radiation Protection, Central Florida Community College, 1988
Bachelor of Science, Technology (Nuclear), Regents College, 1998

Bachelor of Civil Engineering, University of Florida, 2001

Master of Science, Civil Engineering, University of Florida, 2002

Master of Business Administration, University of Florida, 2004

Active registration: Year first registered/discipline
Professional Engineer in Florida since 2007/Civil

Other experience and qualifications relevant to the proposed project:

Lewis is experienced in utility engineering, land/site development, and construction phase services. He has more than
eight years of experience in municipal utility engineering and land/site development, including many projects in Marion
County and the City of Ocala. Lewis is also skilled as a project manager for water and wastewater treatment facilities,
facility expansion plans, capacity analysis reports, and water use permits. In Marion County, he served as project
manager/engineer for many utility and land/site development projects.

Civil Engineering Services, Wildwood, FL — Project engineer providing general civil engineering and City
Engineer consulting services. Services include design of improvement plans for utility and roadway infrastructure,
engineering inspection services, review of engineering plans and applications for development on behalf of the City,
attendance at public hearings, traffic planning services, public workshops, and GIS mapping. Specifically involved
with review of utility master plans; updates to City reuse, water, and wastewater utility maps; and evaluations of
downtown sanitary vitrified clay pipe (VCP), sewer system, and determining the number of parcels served by the
existing 10-inch VCP gravity system. Also helping the City research grant options for sewer repairs.

CR 139 Corridor Utility Master Plan, Wildwood, FL — Prepared the utility master plan for the CR 139 corridor.
Plan consisted of planning new water, wastewater, and reuse utilities. Analysis included line sizing, existing lift station
evaluations and modifications, and system realignments. As part of this project, generated water and wastewater
system maps, performed an alternatives analysis, and provided cost estimates for each alternative. The system that
was analyzed included existing and future water, gravity and forcemain sewer, and reuse over densely populated
portions of the City and fast growing rural areas of the City’s southeast service area.

South Lake Toho Master Plan, Osceola County, FL — Project engineer assisting with the water/wastewater
elements for this project. KHA is on the team retained by the Osceola County Board of County Commissioners to
provide comprehensive planning services for the South Lake Toho Master Plan. The master plan’s area consists of
16,335 acres that extends north-south from the southern shoreline of Lake Toho to the southern limits of the urban
growth boundary and east-west from Florida’s Turnpike to Lake Russell. We are assisting in progress/review
meetings, multimodal transportation evaluation, infrastructure evaluation, preparation of a preliminary conceptual
master plan, preparation of a transportation analysis, implementation phasing, development of transportation and
infrastructure performance standards, and QC/QA review of documents.

Sumter County Board of County Commissioners
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SUMTER COUNTY C-466A Four Laning Between SR 35 (US 301) and Powell Road (formerly CR 139) / C-462 RSQ 161-0-2010/AT

FORM 2

FIRM COMPOSITION
Brief resume of key persons, specialists and individual consultants shall be assigned to the project.
Utilize one sheet per person. (Additional information may be attached)

Name & Title:
Jessie Garner, E.lL., Civil Analyst

Project assignment:
Utilities/Drainage Design

Name of firm with which associated:
Kimley-Horn and Associates, Inc.

Years experience:

With this firm __ 6 With other firms

Education: Degree(s)/year/school/specialization:
Bachelor of Science, Civil Engineering, University of South Florida, 2005

Active registration: Year first registered/discipline
Engineering Intern in Florida

Other experience and qualifications relevant to the proposed project:

Jessie is experienced in drainage modeling/design and permitting, commercial and residential site development
design and permitting, and water and wastewater design and permitting. She has a thorough knowledge of the
permitting process for Sumter County, The Villages, FDEP, FDOT, SWFWMD, SUIRWMD, Hillsborough County, Pasco
County, Pinellas County, Sarasota County, Manatee County, Marion County, Lake County, City of Venice, City of
Tampa, City of Temple Terrace, City of St. Petersburg, City of Clearwater, City of Ocala, and Town of Lady Lake. Her
experience on projects for The Villages includes design and permitting for site layout, grading, drainage, and utility
design.

Civil Engineering Services, Wildwood, FL — Serving as project manager for the Kimley-Horn team providing
general civil engineering and City Engineer consulting services for the City of Wildwood. Services include design of
improvement plans for utility and roadway infrastructure, engineering inspection services, review of engineering plans
and applications for development on behalf of the City, attendance at public hearings on behalf of the City, traffic
planning services, public workshops, and GIS mapping services. Specifically involved with inspections for Legacy
Park (roadway inspection) and 5th Street.

U.S. Foundry, Tampa, FL —Designed and permitted the potable water system, the elevated septic drain field, and
the stormwater pond for this industrial plant stockyard.

Fire Station #1 Expansion, Clermont, FL — Designed and permitted the stormwater exfiltration system for the
expansion of the fire station.

Buffalo Glen Softball Complex, The Villages, FL —Responsible for site grading and drainage design for this
softball complex.

Tire Choice, The Villages, FL —Served as project manager for the Tire Choice project located in Buffalo Ridge
commercial complex. Responsibilities included design and permitting for site layout, grading, drainage, and utility
design.

Indian River Bottling Plant, FL —Designed a reverse osmosis system for the citrus bottling plant including pre-
treatment, pump and membrane selections, and disinfection.

Sumter County Board of County Commissioners
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SUMTER COUNTY C-466A Four Laning Between SR 35 (US 301) and Powell Road (formerly CR 139) / C-462 RSQ 161-0-2010/AT

FORM 2

FIRM COMPOSITION
Brief resume of key persons, specialists and individual consultants shall be assigned to the project.
Utilize one sheet per person. (Additional information may be attached)

Name & Title:
Earl Wills, P.E., Senior Project Manager

Project assignment:
Roadway Design

Name of firm with which associated:
Kimley-Horn and Associates, Inc.

Years experience:
With this firm 3 With other firms__ 18

Education: Degree(s)/year/school/specialization:
Bachelor of Science, Civil Engineering, University of Akron, 1986

Active registration: Year first registered/discipline
Professional Engineer in Florida since 1991/Civil

Other experience and qualifications relevant to the proposed project:

Earl has 21 years of professional experience in the management and design of transportation projects. His

experience ranges from the management of small design contracts for local municipalities to the management and
design of major arterial highway reconstruction contracts for FDOT. Earl also specializes in the design and permitting
of stormwater management systems for highway projects and has successfully negotiated complex permits for various
clients with both the St. Johns River Water Management District and the South Florida Water Management District.

SW 49th Avenue from SW 95th Street to SW 66th Street, Marion County, FL — Project manager assisting
Marion County with the planning and design of SW 49th Avenue, a roadway on new alignment between SW 95th
Street and SW 66th Street. This road will provide a new north-south corridor to serve as a reliever to nearby SR 200
in the southwest section of the County. Part of the focus is connecting to a new section running north from SW 66th
Street through the Heath Brook development without providing a connection to SW 66th Street—a scenic canopy
protected by County ordinance.

SW 95th Street, Marion County, FL — Serving as project manager for Phase Ill, which involves the planning,
preliminary engineering, and design for improvements to SW 95th Street from SW 60th Avenue to I-75, including the
consideration of a new interchange with I-75. The focal point of this assignment is the planning and development of
the new proposed interchange with I-75. Kimley-Horn is currently undertaking the Interchange Justification Report
(JR). Kimley-Horn is also working with FDOT and FHWA to determine the need for the interchange and will evaluate
the impacts on the operations of I-75 and the existing adjacent interchanges. Services include planning, roadway
design, transportation engineering, public involvement, environmental services, surveying, drainage issues, and
permitting.

SW 42nd Street Flyover, Ocala, FL — Project manager for the Kimley-Horn team serving as the lead design
consultant for this east-west roadway corridor improvement project through the south side of Ocala. Under this
project, SW 42nd Street will be reconstructed as a four-lane urban collector roadway between SR 200 and SW 27th
Avenue (1.60 miles) with a new flyover bridge over I-75, approximately 0.5 miles south of the SR 200 interchange.
Kimley-Horn is providing a full range of roadway design services, including highway and bridge design, traffic
analysis, signing and pavement marking, signalization, permitting, utility coordination, and public involvement. The
team is also working with the City to coordinate with the major land owner (Red Oak Farms) along the proposed
alignment in order to minimize right-of-way acquisition.

Sumter County Board of County Commissioners
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SUMTER COUNTY C-466A Four Laning Between SR 35 (US 301) and Powell Road (formerly CR 139) / C-462 RSQ 161-0-2010/AT

FORM 2

FIRM COMPOSITION
Brief resume of key persons, specialists and individual consultants shall be assigned to the project.
Utilize one sheet per person. (Additional information may be attached)

Name & Title:
Paul Soffe, Designer

Project assignment:
Roadway Design

Name of firm with which associated:
Kimley-Horn and Associates, Inc.

Years experience:
With this firm 27 With other firms

Education: Degree(s)/year/school/specialization:
Associate of Science, Broward Community College, 1972

Active registration: Year first registered/discipline
N/A

Other experience and qualifications relevant to the proposed project:

Paul Soffe has more than 35 years of experience and works out of the Ocala office. He has spent more than 10 years
working on roadway design drafting, including bridge/structure design, with a special expertise in the development of
signing and pavement marking plans. His experience includes various CADD software design packages, including
SOFTDESK, MicroStation, AutoCAD, and GEOPAK. Paul has used MicroStation and GEOPAK extensively on all
roadway/highway design services he has provided to FDOT, specifically on the multi-year, multi-segment 1-95 HOV
(High Occupancy Vehicle) lane-design projects in Palm Beach County, FL; the I-4 widening and improvements in
Orange County, FL; and the Florida Turnpike widening and design projects in Broward and Palm Beach counties.

SE 31st Street Design and Right-of-Way (ROW) Mapping, Ocala, FL — Serving as designer for the signalization
portion of this project. KHA is assisting the County with the engineering and design of SE 31st Street from SE 19th
Avenue to SR 464 to connect SE 31st Street to SR 464 and provide an appropriate four-lane roadway through the
residences on SE 31st Street. This project will be accomplished in two phases. Phase | involved a preliminary
engineering and conceptual layout phase that determined the alignment of the roadway and the locations for the
required stormwater treatment ponds. The second phase has been authorized by Marion County and includes the
preparation of final engineering plans and contract documents for construction and will include pursuing permits from
the CSX Railroad and the St. Johns River Water Management District.

SW 42nd Street Flyover, Ocala, FL — Designer on the Kimley-Horn team serving as the lead design consultant for
this east-west roadway corridor improvement project through the south side of Ocala. Under this project, SW 42nd
Street will be reconstructed as a four-lane urban collector roadway between SR 200 and SW 27th Avenue (1.60
miles) with a new flyover bridge over I-75, approximately 0.5 miles south of the SR 200 interchange. Kimley-Horn is
providing a full range of roadway design services, including highway and bridge design, traffic analysis, signing and
pavement marking, signalization, permitting, utility coordination, and public involvement. The team is also working
with the City to coordinate with the major land owner (Red Oak Farms) along the proposed alignment in order to
minimize right-of-way acquisition.

SR 5/US 1 PD&E Study and Final Design, FDOT District Four — Served as designer of the signalization, signing
and pavement marking, and traffic control portion on this project for the widening of SR 5/US 1 in St. Lucie County
from Rio Mar Drive to Midway Road. The project included reconstruction of the existing five-lane rural section to a
six-lane divided curb and gutter section. A portion of the project included design of a regional approach to stormwater
management, which required extensive coordination with the North St. Lucie River Water Control District.

Sumter County Board of County Commissioners
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SUMTER COUNTY C-466A Four Laning Between SR 35 (US 301) and Powell Road (formerly CR 139) / C-462 RSQ 161-0-2010/AT

FORM 2

FIRM COMPOSITION
Brief resume of key persons, specialists and individual consultants shall be assigned to the project.
Utilize one sheet per person. (Additional information may be attached)

Name & Title:
Chris Malone, Designer

Project assignment:
Roadway Design

Name of firm with which associated:
Kimley-Horn and Associates, Inc.

Years experience:
With thisfirm 8 With other frms__ 6

Education: Degree(s)/year/school/specialization:
Architectural Drafting/Computer Aided Drafting, Traviss Technical Center, 1991
Real Estate Licensing Course, Polk Community College, 1992

Active registration: Year first registered/discipline
N/A

Other experience and qualifications relevant to the proposed project:

Chris has more than 14 years of experience in land development as a technician and designer using AutoCad. His
experience includes roadway geometrics, profiles, cross sections, earthwork computations, traffic control plans,
signalization plans, signing and marking plans, stormwater design, sanitary sewer design, potable water system
design, irrigation system design, reclaimed water system design, subdivision recording plats, structural steel detailing,
mitigation plans, and conceptual land planning. Chris has provided CADD design services as part of our work on The
Villages Traffic Engineering and Transportation Planning Services contract.

Civil Engineering, Traffic Engineering, and Transportation Planning Services, The Villages, FL — Provided
CADD design services for this retirement community consisting of more than 20,000 acres of land in Lake, Sumter,
and Marion counties. Approximately 1/3 built, The Villages has more than 17,200 occupied homes with an estimated
32,700 residents. The Villages is a self-contained community with a wide range of retail, office, and recreational
opportunities. It has its own churches, medical center, movie theatres, brewery, newspaper, and many other on-site
services and amenities. Its developers have built or have proposed 450 holes of golf. Home sales are estimated at a
rate of 2,400 per year, making The Villages one of the largest, if not the largest, single-site real estate developer in
the United States. Robert Charles Lesser, LLC, ranks The Villages number 1 on the list of 2003’s best-selling master-
planned communities in the country.

General Consulting Services (includes Oakley Seaver Drive extension), Clermont, FL — Serving as project
designer. Kimley-Horn is providing a variety of engineering services for the City of Clermont involving roadway, utility,
stormwater, and streetscape services. Projects include the Oakley Seaver Drive extension, Winona Bridge Study,
downtown streetscape, drainage studies, and Bloxam Avenue improvements.

Victor Posner City Center (formerly Boardwalk & Baseball), Loughman, FL — Provided CADD design services
for this commercial/residential site impacting US 27 and |-4 in Polk County. This multi-phase project involves the
redevelopment of the area formerly known as Boardwalk and Baseball. Additional services being provided include
preparation of a flood study, CDD-related tasks, preliminary design, construction documents, and permitting with
FDOT.

Holly Hill Grove Road, Davenport, FL — Provided CADD design services on this roadway improvement project.

Sumter County Board of County Commissioners
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SUMTER COUNTY C-466A Four Laning Between SR 35 (US 301) and Powell Road (formerly CR 139) / C-462 RSQ 161-0-2010/AT

FORM 2

FIRM COMPOSITION
Brief resume of key persons, specialists and individual consultants shall be assigned to the project.
Utilize one sheet per person. (Additional information may be attached)

Name & Title:
Darryl Courtney, Designer

Project assignment:
Roadway Design/Construction Phase Administration

Name of firm with which associated:
Kimley-Horn and Associates, Inc.

Years experience:

With this firm 4 With other firms___ 17

Education: Degree(s)/year/school/specialization:
Associate of Arts, Santa Fe Community College, 1995

Active registration: Year first registered/discipline
N/A

Other experience and qualifications relevant to the proposed project:

Darryl has more than 21 years of experience related to design, review, and inspection of development projects; all
phases of roadway construction; water management district permitting processes; and governmental review
processes. He is also proficient in AutoCad, Arcview/GIS, and all Microsoft Office software.

SR 200 at SW 60th Avenue Left Turn Lane Modification, Ocala, FL — Primary designer for this project that
involved the addition of a second westbound left turn lane at this intersection. Main responsibilities included the
design of the traffic signal modifications and roadway construction design. Responsibilities also included coordination
with FDOT, local utility companies, and the local governing agency.

Deerwood Intersection Improvements, Ocala, FL — Primary designer for four intersection improvement projects
within the Deerwood Development. Main responsibilities included the redesign of both the traffic signal and
construction aspects of these projects. Also included in these responsibilities was coordination with local utility
companies, water management district, and local governing agencies.

3R Resurfacing Project, Alachua County, FL — Designer for two resurfacing projects (CR 325 and CR 1474)
totaling 12 miles of road in Alachua County. The project included adding shoulders, bringing the corridor up to current
safety/design standards, CSX Railroad permitting, and evaluating alternatives for resurfacing the corridors.

CR 325 Resurfacing (CR 346 to US 301), Alachua County, FL — Project designer on the Kimley-Horn team
preparing resurfacing plans for this eight-mile pavement rehabilitation project for Alachua County. The project
includes adding four-foot paved shoulders to the existing two-lane rural roadway and pavement rehabilitation to
correct substandard cross-slope and super elevation and to increase the pavement service life through milling and
resurfacing. Project also included coordination with the Florida Fish and Wildlife Conservation Commission regarding
protection for a bald eagle’s nest within the project limits and design and permitting of replacement cross-drain
culverts through the St. Johns River Water Management District (SIRWMD).

Sumter County Board of County Commissioners
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SUMTER COUNTY C-466A Four Laning Between SR 35 (US 301) and Powell Road (formerly CR 139) / C-462 RSQ 161-0-2010/AT

FORM 2

FIRM COMPOSITION
Brief resume of key persons, specialists and individual consultants shall be assigned to the project.
Utilize one sheet per person. (Additional information may be attached)

Name & Title:
Gene Losito, E.l., Analyst

Project assignment:
Drainage Design

Name of firm with which associated:
Kimley-Horn and Associates, Inc.

Years experience:
With this firm 4 With other firms

Education: Degree(s)/year/school/specialization:
Bachelor of Science, Civil and Environmental Engineering, University of Florida, 2008
Associate of Arts, Civil Engineering, Central Florida Community College, 2005

Active registration: Year first registered/discipline
Engineering Intern in Florida

Other experience and qualifications relevant to the proposed project:

Civil Engineering Services, Wildwood, FL — Serving as analyst for the Kimley-Horn team providing general civil
engineering and City Engineer consulting services for the City of Wildwood. Services include design of improvement
plans for utility and roadway infrastructure, engineering inspection services, review of engineering plans and
applications for development on behalf of the City, attendance at public hearings on behalf of the City, traffic planning
services, public workshops, and GIS mapping services. Specifically involved with review of utility master plans and
drainage/flooding issues.

VCCDD Multimodal Path System Master Plan and Design, The Villages, FL — The Village Center Community
Development District multi-purpose path reconstruction project aims to remove and reconstruct over 14 miles of
existing multi-purpose paths in the jurisdiction of the VCCDD in the Villages. The project includes visioning
workshops with public input, design surveys, full construction plans and landscape design, and construction
administration. The reconstruction projects include significant utility relocations including potable water, sanitary
sewer, reuse transmission, as well as electric and all other wire utilities. Because of the mature nature of the existing
paths, the design had to be customized to avoid major impacts to infrastructure systems. Kimley-Horn spent many
hours in the field making sure the delivered product was value-engineered to the highest possible degree.

Morse Boulevard Signal System Retiming, from Rio Grande to San Marino, The Villages, FL — Project analyst
for retiming two traffic signals along Morse Boulevard, a two-lane facility. The project included data collection and
development of phasing and timings for three time-of-day plans.

Sumter County Board of County Commissioners
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SUMTER COUNTY C-466A Four Laning Between SR 35 (US 301) and Powell Road (formerly CR 139) / C-462 RSQ 161-0-2010/AT

FORM 2

FIRM COMPOSITION
Brief resume of key persons, specialists and individual consultants shall be assigned to the project.
Utilize one sheet per person. (Additional information may be attached)

Name & Title:
Doug Arnold, P.E., Engineer

Project assignment:
Traffic Operations

Name of firm with which associated:
Kimley-Horn and Associates, Inc.

Years experience:
With thisfirm 5 With other firms

Education: Degree(s)/year/school/specialization:
Master of Civil Engineering, Civil Engineering, Michigan Technological University, 2006

Bachelor of Science, Civil Engineering, Michigan Technological University, 2005

Active registration: Year first registered/discipline
Professional Engineer in Florida since 2010/Civil

Other experience and qualifications relevant to the proposed project:

Doug has five years of experience as a transportation engineering analyst involved in numerous traffic analysis and
studies. He has experience with Synchro, Highway Capacity Software (HCS), GIS, AutoCAD, and ARTPLAN.

Miscellaneous Traffic Impact Analyses, Ocala, FL — Performed over twenty traffic impact analysis in the past three
years in the City of Ocala. Main responsibilities included data collection, calculation of trip generation, determination
of trip distribution utilizing transportation modeling, roadway level of service analysis, intersection level of service
analysis using Synchro and HCS software, and analysis of mitigation alternatives. Ultimately, all developments were
approved and recommendations from their impact analyses ensured acceptable level of service on roadways and
intersections affected by the proposed developments at their build-out.

SW 42nd Street Flyover, Ocala, FL — Project analyst on the Kimley-Horn team serving as the lead design
consultant for this east-west roadway corridor improvement project through the south side of Ocala. Under this
project, SW 42nd Street will be reconstructed as a four-lane urban collector roadway between SR 200 and SW 27th
Avenue (1.60 miles) with a new flyover bridge over I-75, approximately 0.5 miles south of the SR 200 interchange.
Kimley-Horn is providing a full range of roadway design services, including highway and bridge design, traffic
analysis, signing and pavement marking, signalization, permitting, utility coordination, and public involvement. The
team is also working with the City to coordinate with the major land owner (Red Oak Farms) along the proposed
alignment in order to minimize right-of-way acquisition.

Traffic Impact Analyses, Marion County, FL — Project analyst for several traffic studies for local land development
projects. Worked with spreadsheets to capture link and intersection information. Performed extensive analysis of
existing and future conditions, including intersection operational analysis and roadway segment analysis. Analyzed
future conditions based on historic growth in the area along with committed traffic. Made recommendations for
improvements to meet the adopted level of service of the intersections and roadway segments. Prepared reports
accepted by review agency.

SR 200 Corridor Study and Signal System Retiming, Ocala, FL — Project engineer for a corridor study with nine
signals along a two-mile segment of SR 200, which is a six-lane roadway that runs through the City of Ocala. The
analysis included existing travel time runs along the corridor, transportation modeling to determine future year traffic
volumes, running Synchro software to establish coordination signal timings for the peak weekday periods, and
identifying mitigation measures to ensure the corridor would operate at an acceptable level-of-service in the future.

Sumter County Board of County Commissioners
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SUMTER COUNTY C-466A Four Laning Between SR 35 (US 301) and Powell Road (formerly CR 139) / C-462 RSQ 161-0-2010/AT

FORM 2

FIRM COMPOSITION
Brief resume of key persons, specialists and individual consultants shall be assigned to the project.
Utilize one sheet per person. (Additional information may be attached)

Name & Title:
Amber Gartner, E.l., Analyst

Project assignment:
Traffic Operations

Name of firm with which associated:
Kimley-Horn and Associates, Inc.

Years experience:
With this firm __ 3 With other firms

Education: Degree(s)/year/school/specialization:
Master of Civil Engineering, Structural Engineering, University of Florida, 2007

Bachelor of Science, Materials Engineering, University of Florida, 2004

Active registration: Year first registered/discipline
Registered Engineering Intern in Florida

Other experience and qualifications relevant to the proposed project:

Amber has three years of experience as a transportation engineering analyst. She has experience with AutoCAD,
Synchro, Highway Capacity Software (HCS), and ARTPLAN.

CR 466A Signal System Retiming, from Morse Boulevard to Farner Place, The Villages, FL — Project engineer
that recently completed the retiming of three traffic signals along CR 466A, a four-lane facility. The project included
data collection and development of phasing and timings for three time-of-day plans.

US 441/27 Signal System Retiming, Lake and Sumter Counties, FL — Project engineer for retiming a coordinated
arterial system of seven signalized intersections along US 441/27, from Rolling Acres Road to Buenos Aires
Boulevard. The project included data collection, determination of time-of-day change points, development of phasing
and timings for three time-of-day plans, resolution of jurisdictional issues between the two counties, field
implementation, and fine-tuning.

Morse Boulevard Signal System Retiming, from Rio Grande to San Marino, The Villages, FL — Project
engineer for retiming two traffic signals along Morse Boulevard, a two-lane facility. The project included data
collection and development of phasing and timings for three time-of-day plans.

SR 200 Corridor and Signal System Retiming, Ocala, FL — Project engineer for a corridor study with nine signals
along a two-mile segment of SR 200, a six-lane roadway that runs through the City of Ocala. The analysis included
existing travel time runs along the corridor, transportation modeling to determine future year traffic volumes, running
Synchro software to establish coordination signal timings for the peak weekday periods, and identifying mitigation
measures to ensure the corridor would operate at an acceptable level of service in the future.

SR 464 Signal Retiming, SW 7th Avenue to SE 25th Avenue, Ocala, FL — Project engineer that recently
completed the retiming of nine traffic signals on SR 464 in the heart of Ocala. The work effort included traffic counts,
splitting the week into six time-of-day plans, reviewing master controller settings, clearance intervals, and pedestrian
crossing data at each intersection, optimizing intersection phasing and timing, and optimizing offsets between
intersections. Project resulted in time savings and reduced vehicular stops on this busy corridor.

Traffic Impact Analyses, Marion County, FL — Project analyst on Kimley-Horn team that performed several traffic
studies for local land development projects. Performed extensive analysis of existing and future conditions, including
intersection operational analysis and roadway segment analysis.

Sumter County Board of County Commissioners
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SUMTER COUNTY C-466A Four Laning Between SR 35 (US 301) and Powell Road (formerly CR 139) / C-462 RSQ 161-0-2010/AT

FORM 2

FIRM COMPOSITION
Brief resume of key persons, specialists and individual consultants shall be assigned to the project.
Utilize one sheet per person. (Additional information may be attached)

Name & Title:
Brooks Stickler, E.I., Civil Analyst

Project assignment:
Construction Phase Administration

Name of firm with which associated:
Kimley-Horn and Associates, Inc.

Years experience:
With this firm 4 With other firms

Education: Degree(s)/year/school/specialization:
Bachelor of Science, Civil Engineering, Michigan Technological University, 2006

Active registration: Year first registered/discipline
Registered Engineering Intern in Florida

Other experience and qualifications relevant to the proposed project:

Brooks has four years of experience as a civil analyst involved with the preparation of drainage and grading plans, due
diligence reports, and hydraulic analysis design. He is also proficient in ICPR, PONDS, AutoCAD, and WaterCAD
software.

Morse Boulevard, Sumter County, FL — Served on Kimley-Horn team retained for resurfacing and intersection
improvements of Morse Boulevard in Sumter County in the vicinity of Morse Boulevard and C466.

Lakeside Village Center, Orange County, FL — Civil analyst on team that is preparing site development plans for
this 73,981-square-foot commercial development located south of CR 535 and west of Reams Road in Orange
County. Other tasks include preparation of final engineering documents, construction administration, and permitting
through Orange County.

SoDo Mixed-use Development (South of Downtown Orlando), Orlando, FL — Served as project analyst.
Provided civil engineering services for this 700,000-square-foot mixed-use development located at the corner of
South Orange Avenue and Grant Street, just south of downtown Orlando. SoDo expands the revitalization of
Downtown Orlando southward transforming a former industrial block into an urban activity center. Services included
final engineering plans, master stormwater analysis, master utility design, permitting through FDEP, SURWMD, and
City of Orlando, and construction phase services. Off-site improvements included major roadway and drainage
improvements for Grant Street from Orange Avenue to the CSX railway, roadway and drainage improvements for
Crystal Lake Drive from Orange Avenue to Kunze Street, Orange Avenue improvements, and utility extensions.

Megastron Development, Orlando, FL — Civil analyst on the Kimley-Horn team providing civil engineering services
for this 19.25-acre commercial parcel located on Kirkman Road in Orlando. The Megastron Development is a
650,000 SF multi-use development consisting of 520,000 SF office, 107,000 SF of retail, and 23,000 SF of restaurant
use. Tasks include preparation of concept and final engineering plans, construction phase services, and permitting
through FDEP, SFWMD, and City of Orlando. Responsible for preparation of drainage calculations and report.

West Volusia Town Center Phase | and Il, Orange City, FL — Served as civil analyst for this mixed-use project
consisting of retail and office space. Kimley-Horn was responsible for project planning, site civil engineering, and
construction phase services necessary to design and permit the entire project through the St. Johns River Water
Management District, Volusia County Health Department, Florida Department of Environmental Protection, and
Orange City. Design and permitting services included site layout, paving, grading, drainage (collection and
stormwater management), and utilities.
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Glossary of Terms

AADT: Average Annual Daily Traffic
AAC: Amenity Authority Committee

ADA: Application for Development Approval or Americans

with Disabilities Act

ASLA: American Society of Landscape Architects
BOCC: Board of County Commissioners

CDD: Community Driven Development

CR: County Road

CRA: Community Redevelopment Agency
CPDR: Corridor Planning and Design Report
CSX: Seaboard Coastline Railroad

DBE: Disadvantaged Business Enterprise

DOT: Department of Transportation

DRI: Development of Regional Impact

DULA: Dense Urban Land Area

El: Engineering Intern

ENR: Engineering News-Record

FBA: Farner, Barley & Associates, Inc.

FDEP: Florida Department of Environmental Protection
FDOT: Florida Department of Transportation

FL: Florida

FNGA: Florida Nursery, Growers and Landscape
Association

FSUTMS: Florida Standard Urban Transportation Model
Structure

GIS: Geographic Information System

HCS: Highway Capacity Software

HEFT: Homestead Extension of the Florida Turnpike
HOV: High Occupancy Vehicle

I: Interstate

IJR: Interchange Justification Report

ITS: Intelligent Transportation System

KHA: Kimley-Horn and Associates, Inc.

LA: Landscape Architect

C-22

LRTP: Long Range Transportation Plan

MBE: Minority Business Enterprise

MLK: Martin Luther King

MPA: Michael Pape & Associates, P.A.

MOT: Maintenance of Traffic

MPH: miles per hour

NE: Northeast

NW: Northwest

PD&E: Project Development and Environment

PE: Professional Engineer

PSM: Professional Survey and Mapper

QC/QA: Quality Control/Quality Assurance

RLA: Registered Landscape Architect

ROW or R/W: right-of-way

RSQ: Request for Statement of Qualifications

SE: Southeast

SR: State Road

SW: Southwest

SWFWMD: Southwest Florida Water Management District
URG: Urban Resource Group

US: United States

VCCDD: Village Center Community Development District
VCP: Vitrified Clay Pipe

VPD: Vehicles Per Day

SJRWMD: St. Johns River Water Management District
SW: Southwest

SWFWMD: Southwest Florida Water Management District



SUMTER COUNTY C-466A Four Laning Between SR 35 (US 301) and Powell Road (formerly CR 139) / C-462

FORM 3
OUTSIDE ENGINEERING CONSULTANTS

If respondent is not a joint venture, list outside key consultants/associates that shall be used for the
proposed project. (Form may be reproduced if additional space is necessary.) Include resume of all

individuals assigned to this project including projects they have worked on and contact names for each.

Company Name:

Michael Pape & Associates, P.A.

Address of office proposed for this project: 2351 SE 17" Street, Ocala, FL 34471

RSQ 161-0-2010/AT

Role Projected % of | Name of Individual Assigned Firm Worked Individual
(i.e. Civil Engineering, Environmental, | Over-All Work to this Project with prime before | Worked with
Landscape Architectural...) on Entire (Yes or No) prime
Project before (Yes
or No)
Landscape Architectural 15% Michael E. Pape, RLA, ASLA Yes Yes
Attach resume and projects.
Company Name: Farner, Barley & Associates, Inc.
Address of office proposed for this project: 4450 NE 83" Road, Wildwood, FL 34785
Role Projected % of | Name of Individual Assigned Firm Worked Individual
(i.e. Civil Engineering, Environmental, Over-All Work to this Project with prime before Worked
Landscape Architectural...) on Entire (Yes or No) with prime
Project before
(Yes or No)
Survey 10% Alexander Duchart, PSM Yes Yes
Attach resume and projects.
Company Name: Geo-Tech, Inc.
Address of office proposed for this project: 3850 SE Maricamp Road, Ocala, FL 34480
Role Projected % of | Name of Individual Assigned Firm Worked Individual
(i.e. Civil Engineering, Environmental, Over-All Work to this Project with prime before | Worked with
Landscape Architectural...) on Entire (Yes or No) prime
Project before (Yes
or No)
Geotechnical 5% Jonny Heath, P.E. Yes Yes

Attach resume and projects.

Are there any contractual agreements between the respondent (prime consultant) and any of the

proposed sub-consultants?

X __yes

no

If the answer is yes, the respondent shall attach, with their submittal, information describing the
contractual relationship including a copy of any written contractual agreement.
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m Kimley-Hom
m- A and Associates, Inc.

STANDARD MASTER AGREEMENT FOR CONTINUING PROFESSIONAL SERVICES
BETWEEN KIMLEY-HORN AND ASSOCIATES, INC.
AND MICHAEL PAPE & ASSOCIATES, PA

This Agreement is made this 18" day of January, 2010, by and between KIMLEY-HORN AND
ASSOCIATES, INC., (“the Consultant”), and MICHAEL PAPE & ASSOCIATES, PA (“the
Subconsultant”). The Consultant has entered into one or more agreements with public or private entities
(for each such agreement, “the Client”) for the furnishing of professional and technical services (for each
such agreement, “the Contract”). The Consultant and the Subconsultant desire to set forth the general
terms and conditions whereby the Subconsultant will from time to time be engaged to provide services to
the Consultant, the particulars of each such engagement being set forth in an executed Individual Project
Order (“IPO”). Accordingly, the parties agree as follows:

) Scope of Agreement. The Subconsultant’s relationship to the Consultant shall be that of
independent contractor, and the Consultant shall have no responsibility for the safety or acts of the
Subconsultant’s employees. Except as noted below, all terms and conditions of the Consultant’s Contract
with the Client, a copy of which may, if requested by the Subconsultant, be attached to the IPO and
which, in any event, are incorporated herein by reference. The Subconsultant shall be bound to observe
all such terms and conditions to the same extent as the Consultant is bound to the Client. Without
limiting the generality of the foregoing:

Provisions in the Contract imposing an obligation on the Consultant to the Client shall be deemed
to impose an obligation on the Subconsultant to the Consultant.

Provisions, if any, in the Contract providing for indemnification or other hold harmless
obligations by the Consultant to the Client shall be deemed to be an indemnification or hold
harmless obligation by the Subconsultant to the Consultant and the Client.

If a term or condition in the Contract is also covered by the terms and conditions herein, the parties shall
to the extent possible give effect to both such sets of terms and conditions. If such terms and conditions
conflict, then this Agreement shall take precedence over the Contract.

2 Professional Services. The Subconsultant shall provide the services set forth in the IPO,
which is incorporated herein by reference (“the Services™). If any prov151on in the IPO conflicts with
provisions elsewhere in this Agreement, however, then such other provisions shall take precedence over
the IPO. The Subconsultant is bound to perform the Services for the Consultant in the same manner and
to the same extent that the Consultant is bound to perform such services in the Contract. The
Subconsultant’s scope of services must be performed in character, sequence and timing so that they will
be coordinated with those of the Consultant and all other Subconsultants for the Project, and
Subconsultant will provide progress copies of drawings, schedules, specifications and other necessary
information to the Consultant in a timely fashion.

?3) Period of Service. The Subconsultant shall begin work promptly on each IPQ after
receipt of a fully executed copy of both this Agreement and the IPO in question, to the extent that the
Consultant has been authorized to proceed by the Client. The Subconsultant will complete the Services
described in the IPO within the time schedule therein provided. However, the times for performance
established in such schedule shall be extended on a day-for-day basis for periods of delay resulting from
strikes, natural disasters, and similar circumstances for which the Subconsultant has no fault and cannot
reasonably mitigate provided that like extensions are granted to the Consultant by the Client.
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€)) Compensation. For Services described in the IPO, the Subconsultant’s compensation
shall be computed and paid on the basis set forth in the IPO. No services undertaken or expenses incurred
by the Subconsultant exceeding the estimates shall be the liability of the Consultant unless the Consultant
has approved such additional fees and costs in advance in writing.

5) Additional Services. The Subconsultant shall provide services in addition to those
described in the IPO (“Additional Services™) upon and only upon written request of the Consultant. The
Subconsultant shall be compensated for all authorized Additional Services only on the basis agreet upon
in writing at the time such Additional Services are authorized.

{6) Invoices. Invoices will be submitted by the Subconsultant to the Consultant monthly for
Services and Additional Services performed and expenses incurred pursuant to this Agreement d ing the
prior month.

@) Time of Payment. Notwithstanding anything to the contrary contained herein, it is
understood and agreed that the Consultant shall have no obligation to pay the Subconsultant the fee set
forth in this Agreement, or any other additional charges or claims, or any installment thereof, until the
Consultant has received from the Client its fee covering the Services performed by the Subconsultant.

) Termination. Consultant may terminate this Agreement or any IPO for its convenience
upon written notice to the Subconsultant. The obligation to provide further services under this Agreement
may be terminated by either party upon seven days’ written notice upon substantial failure by the other
party to perform in accordance with the terms hereof through no fault of the terminating party. The
engagement of the Subconsultant under an IPO shall terminate (without prior notice) upon termination, by
any party and for any reason, of the Contract to which that IPO refers (or the portion of the Contract
authorizing the Services under the IPO), without liability to the Consultant and without terminating this
Agreement. All IPOs shall terminate upon the termination of this Agreement unless provided otherwise
at such termination by the Consultant. Upon termination of this Agreement or an IPO, the Subconsultant
will be paid (subject to the contingent payment provisions in Section (7) hereof) for all authorized
services satisfactorily completed to the date of such termination. If the Subconsultant’s compensation is
determined on an hourly basis, the amount payable shall be established on the basis of the time and
authorized expenses actually incurred on the project to the date of termination. If the Subconsultant’s
compensation is a lump sum fee, the amount payable will be a pro rata amount of such fee determined on
the basis of the relationship of the amount and value of the services performed prior to the
Subconsultant’s receipt of notice of termination to all of the services described in the IP;)% The

Subconsultant’s compensation shall be subject to a determination by the Consultant that the charges are
equitable and reasonable in view of the amount and value of the services performed. ‘

) Ownership and use of documents.
(a) The ownership and use of all documents prepared by Subconsultant including but not

limited to drawings, specifications, calculations, maps, notes, files, sketches, lists, reports, or data (in
paper or electronic form) (“Subconsultant’s Documents™) shall be governed by the Contract for each IPO,
including the rights granted to the Client and the Consultant. To the extent not in conflict with the
Contract for each IPO, Consultant agrees that the Subconsultant’s Documents are instruments of service,
and Subconsultant may retain an ownership interest therein. The Consultant likewise shall have an
ownership interest in Subconsultant’s Documents.
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;

(b) Subconsultant shall have no rights to retain or reuse any drawings, speclﬁcatlons,
calculations, notes, files, sketches, lists, reports, data, or other documents (in either paper or e1e¢tromc
form) prepared by or obtained from Consultant (“Consultant’s Documents™). Subconsultant shall return
all copies of such Consultant’s Documents to Consultant and certify as to the completeness of such return
as a condition precedent to receiving final payment of Subconsultant’s fee under each [PO.

(10) Insurance. During the term of this Agreement and all IPOs, the Subconsultant shall
comply with all insurance requirements. See attached insurance requirements for detail of coverages and
additional insured language. Invoices will not be paid until completed certificates showing evidence of
insurance coverages are received.

(11)  Indemnity. The Subconsultant shall be subject to any indemnification obligations under
the Contract, with such terms of the Contract incorporated herein as set forth in Section (1) abovejln any
event, and regardless of whether the Contract contains a lesser indemnity provision, Subconsultant shall
be subject to the following minimum indemnification obligations under this Agreement:

(a) Professional Liability. Subconsultant, with respect to professional acts, errors, and
omissions, shall indemnify, defend, hold and save harmless the Consultant and the Client, their officers,
agents and employees, from liability of any nature or kind, including costs and expenses, for or on
account of any or all claims or suits for damages of any character whatsoever arising from negligent or
otherwise wrongful acts or omissions of the Subconsultant, its employees and agents, and the
Subconsultant’s subcontractors, and suppliers, their employees and agents.

(b) General Liability. The Subconsultant, with respect to all liability other than for
professional acts, errors, and omissions shall indemnify, defend, hold and save harmless the Consultant,
and the Client, their officers, agents and employees, from liability of any nature or kind, including costs
and expenses, for or on account of any or all claims or suits for damages of any character whatsoever
arising from acts, omissions or conduct of the Subconsultant, its employees and agents, and the
Subconsultant’s subcontractors, and suppliers, their employees and agents.

(12)  Provisions for Geotechnical Engmeermg and Testing Services
(@ Subconsultant shall carry out in a safe manner all its field and laboratory activmes,

including without limitation mobilization, accessing the site, preparing the site, sampling, testing,
observing construction or testing activities by others, demobilization, transportation to and from work
sites, and handling samples. Subconsultant shall obey all applicable laws, regulations, and recommended
best practices for all its activities and, with respect thereto, shall be solely responsible for selection and
execution of means, methods, equipment, sequences, schedules, safety programs, and enforcement of safe
practices, and Consultant shall have no responsibility therefore. :

(b) Subconsultant shall examine the site before beginning any sampling or testing operations
and shall exercise due care to locate and identify underground or above ground conditions that would
affect or be affected by Subconsultant’s services. Existing facilities of any nature that might be damaged
in any way by Subconsultant’s services shall be called to the attention of the Consultant before
commencement of potentially damaging activities, and facilities so located or identified shall be given a
pre-operations inspection (with documentation) by and at the sole expense of the Subconsultant.
Subconsultant shall be responsible for exact location and time of sampling or testing, within ormal
industry standards and specifications.

(© All bore holes, test pits, observation wells, sample holes or pits, or similar mod1ﬁ ations
to the site as a result of the activities of the Subconsultant shall be protected by Subconsultant to prevent
its employees, any other party, or animals from injury or damage. Before leaving the site of its activities,
Subconsultant shall restore the site, including without limitation routes of access, to a condition
reasonably the same as originally existed. With specific written authorization by the Consultant|or the
Client, restoration of the site of Subconsultant’s activities and access routes thereto can be deferred if

rev 01/09 MPA 011810-COI
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construction work in the near future will make such restoration unnecessary. In any event, however,
Subconsultant shall make all areas affected by its activities safe and secure.

(d Subconsultant shall keep safe and maintain all field samples until six months following
substantial completion of the project unless other disposition is authorized in writing by the Consultant.
Sampling and test data, as well as all other project documentation, shall be maintained and, upon
Consultant’s request, made available for a period of ten years following Substantial Completion of the
Project.

(13)  Dispute Resolution. The dispute resolution provisions in the Contract are incorporated
herein by reference and shall govern all claims, counterclaims, disputes, and other matters in question
between the Consultant and the Subconsultant arising out of this Agreement or the breach thereof] If the
Contract does not contain dispute resolution provisions, then all claims by the Subconsultant shall be first
submitted to mediation in accordance with the Construction Industry Mediation Rules of the American
Arbitration Association. :

(14)  Egual Opportunity and Affirmative Action. It is the policy of the Consultant to operate
in a manner that assures all persons have equal opportunities in recruitment, selection, appointment,
promotion, training, discipline, and related managerial areas without regard to race, color, gender,
religious and political affiliations, age, national origin, or physical disability (except where a bona fide
occupational qualification exists), or any other non-merit factor. The Subconsultant will not discriminate
against any employee or applicant for employment because of physical or mental disability or because he
or she is a disabled veteran or veteran of the Vietnam era in regard to any position for which the
employee or applicant for employment is qualified. The Subconsultant agrees to take affirmative action
to employ, advance in employment and otherwise treat qualified individuals with disabilities, including
disabled veterans, and veterans of the Vietnam era without discrimination based upon their disability or
veteran status in all employment practices. In addition, the provisions of 41 C.F.R. Section 60-250.4 and
41 C.F.R. Section 60-741.5(a) are incorporated by reference as if fully set forth herein, and Subconsultant
agrees to comply fully with all such provisions.

(15)  Controlling Law and Binding Effect. This Agreement is to be governed by the law of the
State of Florida. This Agreement shall bind, and the benefits thereof shall inure to the respective parties
hereto, their legal representatives, executors, administrators, successors and assigns.

(16)  Continuity of Services. The Subconsultant shall proceed diligently with the performance
of this Contract, pending final resolution of any request for relief, claim, appeal, modification, dispute, or -
action arising from this Agreement and shall continue, pending final resolution of the matter, according to
the directions of the Consultant.

|
(17)  Merger; Amendment. This Agreement (together with the terms of the Contract
incorporated herein by reference, as set forth in Section (1) above) constitutes the entire and fully
integrated agreement between the Consultant and the Subconsultant, and supersedes all prior and
contemporaneous negotiations, representations, agreements, and understandings, whether written or oral.
This Agreement can be supplemented or amended only by a written document executed by both the
Consultant and the Subconsultant. ‘

(18)  Nonassignability. Neither party shall assign any rights or delegate any duties arising
under this Agreement without prior written consent of the other party. Nothing under this Agreement
shall be construed to give any rights or benefits in this Agreement to anyone other than the Consultant
and the Subconsultant. ‘
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(19)  Severability: Waiver of Provisions. Any provisions in this Agreement (together with the
terms of the Contract incorporated herein by reference, as set forth in Section (1) above) that are
prohibited or unenforceable in any jurisdiction shall, as to such jurisdiction, be ineffective to the extent of
such prohibition or unenforceability without invalidating the remaining provisions hereof or affecting the
validity or enforceability of such provision in any other jurisdiction. Also, the non-enforcement;f any

provisions by the Consultant shall not constitute a waiver of that provision nor shall it affect the
enforceability of that provision or of the remainder of this Agreement.

(20)  Specific Consideration. The parties agree that 1% of the total compensation paid to the
Subconsultant is specific consideration for the Subconsultant’s indemnity agreements.The Consultant and
the Subconsultant have caused this agreement to be signed by their duly authorized officers on tﬁ-xe day
and year first above written.

MICHAEL PAPE & ASSOCIATES, INC. KIMLEY-HORN AND ASSOCIATES, INC.

Richard V. Busche, PE

ITS: PREIDEMT ITS:_ Vice President ‘
ATTESTQM@ML ATTEST: Q‘%M 3
TER=EsA UTLAW Jonathén D. Thigpen, PE |

DATE:__EgagAa(_E,_@io DATE:_ January 18, 2010

(IF CORPORATION, AFFIX
CORPORATE SEAL)
G:\Marketing\Misc. Marketing Materials\011810 MPA Profe | Services SubConsull ement.doc
i
|
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Kimley-Horn Subconsultant
Insurance Requirements

The Subconsultant agrees to provide evidence of insurance coverages as listed below.
INVOICES WILL NOT BE PAID UNTIL WE RECEIVE CORRECT CERTIFICATES

NOTE: The coverages below may be superseded by requirements that may pass through from the
Prime Agreement to Subconsultant. If insurance requirements stated in the Consultant’s contract
with the Client differ from the values stated below, the coverage requirement shall be the greater
and more stringent of the two.

Type of Insurance Limits

Workers’ Compensation and Occupational Disease | Statutory
Insurance in accordance with applicable laws. Must
include Waiver of Subrogation

Employer’s Liability $500,000 Each Accident
$500,000 Disease — Ea Employee
$500,000 Disease — Policy Limit

Commercial General Liability — to include: $1,000,000 General Aggregate
v Contractual Liability $1,000,000 Products/Comp/Ops Aggregate
v Completed Operations/Product Liability $1,000,000 Personal and Advertising Injury
v’ Personal & Advertising Injury $1,000,000 Each Occurrence
v Written on a per occurrence basis
v Severability of Interests
v Additional Insured endorsement

Automobile Liability/Non-Owned Auto $1,000,000 Combined Single Limit BI/PD
v Comprehensive
v Any Auto

v'  All Owned Autos
v Hired Autos and Non-Owned Autos
v Additional Insured endorsement

Professional Liability (Error and Omissions $1,000,000 Per Claim
Insurance) $1,000,000 Annual Aggregate
Other Coverages: As may be required by Prime Agreement

During the continuance of this Agreement, the Subconsultant shall deposit with the Consultant current certificates
evidencing the policies and endorsements set forth above and shall provide Consultant with at least thirty (30)/days’
written notice prior to the modification or cancellation of any insurance policy required under this Agreement.
Certificates evidencing professional liability insurance coverage shall be furnished to the Consultant annually during
this contract and for three years thereafter. !

Certificate of Insurance Description Box MUST include:

e All policies except for Workers Compensation and Professional Liability, shall endorse Kimley-Horn and
Associates, Inc. as additional insured

e All policies shall include primary/non-contributory endorsement

e  Project name and description

Certificate Holder: (Attn: Insurance Administrator)
Kimley-Horn and Associates, Inc.

4431 Embarcadero Drive

West Palm Beach, FL. 33407

tev 01/09 MPA 011810-COI
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STANDARD MASTER AGREEMENT FOR CONTINUING PROFESSIONAL SERVICES
BETWEEN KIMLEY-HORN AND ASSOCIATES, INC.
AND GEO-TECH, INC.

This Agreement is made this 21" day of May, 2010, by and between KIMLEY-HORN AND
ASSOCIATES, INC,, (“the Consultant™), and GEO-TECH, INC. (“the Subconsultant”). The Consultant
has entered into one or more agreements with public or private entities (for each such agreement, “the
Client”) for the furnishing of professional and technical services (for each such agreement, “the
Contract”). The Consultant and the Subconsultant desire to set forth the general terms and conditions
whereby the Subconsuitant will from time to time be engaged to provide services to the Consultant, the
particulars of each such engagement being set forth in an executed Individual Project Order (“IPO”).
Accordingly, the parties agree as follows:

¢)) Scope of Agreement. The Subconsultant’s relationship to the Consultant shall be that of
independent contractor, and the Consultant shall have no responsibility for the safety or acts of the
Subconsultant’s employees. Except as noted below, all terms and conditions of the Consultant’s Contract
with the Client, a copy of which may, if requested by the Subconsultant, be attached to the IPO and
which, in any event, are incorporated herein by reference. The Subconsultant shall be bound to observe
all such terms and conditions to the same extent as the Consultant is bound to the Client. Without
limiting the generality of the foregoing:

Provisions in the Contract imposing an obligation on the Consultant to the Client shall be deemed
to impose an obligation on the Subconsultant to the Consultant.

Provisions, if any, in the Contract providing for indemnification or other hold harmless
obligations by the Consultant to the Client shall be deemed to be an indemnification or hold
harmless obligation by the Subconsultant to the Consultant and the Client.

If a term or condition in the Contract is also covered by the terms and conditions herein, the parties shall
to the extent possible give effect to both such sets of terms and conditions. If such terms and conditions
conflict, then this Agreement shall take precedence over the Contract.

(2) Professional Services. The Subconsultant shall provide the services set forth in the IPO,
which is incorporated herein by reference (“the Services”). If any provision in the IPO conflicts with
provisions elsewhere in this Agreement, however, then such other provisions shall take precedence over
the IPO. The Subconsultant is bound to perform the Services for the Consultant in the same manner and
to the same extent that the Consultant is bound to perform such services in the Contract. The
Subconsultant’s scope of services must be performed in character, sequence and timing so that they will
be coordinated with those of the Consultant and all other Subconsultants for the Project, and
Subconsultant will provide progress copies of drawings, schedules, specifications and other necessary
information to the Consultant in a timely fashion.

3) Period of Service. The Subconsultant shall begin work promptly on each IPO after
receipt of a fully executed copy of both this Agreement and the IPO in question, to the extent that the
Consultant has been authorized to proceed by the Client. The Subconsultant will complete the Services
described in the IPO within the time schedule therein provided. However, the times for performance
established in such schedule shall be extended on a day-for-day basis for periods of delay resulting from
strikes, natural disasters, and similar circumstances for which the Subconsultant has no fault and cannot
reasonably mitigate grovided that like extensions are granted to the Consultant by the Client.
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@ Compensation. For Services described in the IPO, the Subconsultant’s compensation
shall be computed and paid on the basis set forth in the IPO. No services undertaken or expenses incurred
by the Subconsultant exceeding the estimates shall be the liability of the Consultant unless the Consultant
has approved such additional fees and costs in advance in writing.

5) Additional Services. The Subconsultant shall provide services in addition to those
described in the IPO (“Additional Services”) upon and only upon written request of the Consultant. The
Subconsultant shall be compensated for all authorized Additional Services only on the basis agreed upon
in writing at the time such Additional Services are authorized.

©6) Invoices. Invoices will be submitted by the Subconsultant to the Consultant monthly for
Services and Additional Services performed and expenses incurred pursuant to this Agreement during the
prior month.

@ Time of Payment. Notwithstanding anything to the contrary contained herein, it is
understood and agreed that the Consultant shall have no obligation to pay the Subconsultant the fee set
forth in this Agreement, or any other additional charges or claims, or any installment thereof, until the
Consultant has received from the Client its fee covering the Services performed by the Subconsultant.

8 Termination. Consultant may terminate this Agreement or any IPO for its convenience
upon written notice to the Subconsultant. The obligation to provide further services under this Agreement
may be terminated by either party upon seven days’ written notice upon substantial failure by the other
party to perform in accordance with the terms hereof through no fault of the terminating party. The
engagement of the Subconsultant under an IPO shall terminate (without prior notice) upon termination, by
any party and for any reason, of the Contract to which that IPO refers (or the portion of the Contract
authorizing the Services under the IPO), without liability to the Consultant and without terminating this
Agreement. All IPOs shall terminate upon the termination of this Agreement unless provided otherwise
at such termination by the Consultant. Upon termination of this Agreement or an IPO, the Subconsultant
will be paid (subject to the contingent payment provisions in Section (7) hereof) for all authorized
services satisfactorily completed to the date of such termination. If the Subconsultant’s compensation is
determined on an hourly basis, the amount payable shall be established on the basis of the time and
authorized expenses actually incurred on the project to the date of termination. If the Subconsultant’s
compensation is a lump sum fee, the amount payable will be a pro rata amount of such fee determined on
the basis of the relationship of the amount and value of the services performed prior to the
Subconsultant’s receipt of notice of termination to all of the services described in the IPO. The
Subconsultant’s compensation shall be subject to a determination by the Consultant that the charges are
equitable and reasonable in view of the amount and value of the services performed.

9) Ownership and use of documents.

(a) The ownership and use of all documents prepared by Subconsultant including but not
limited to drawings, specifications, calculations, maps, notes, files, sketches, lists, reports, or data (in
paper or electronic form) (“Subconsultant’s Documents™) shall be governed by the Contract for each IPO,
including the rights granted to the Client and the Consultant. To the extent not in conflict with the
Contract for each IPO, Consultant agrees that the Subconsultant’s Documents are instruments of service,
and Subconsultant may retain an ownership interest therein. The Consultant likewise shall have an
ownership interest in Subconsultant’s Documents.

@

Geo-Tech
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(b) Subconsultant shall have no rights to retain or reuse any drawings, specifications,
calculations, notes, files, sketches, lists, reports, data, or other documents (in either paper or electronic
form) prepared by or obtained from Consultant (“Consultant’s Documents”). Subconsultant shall return
all copies of such Consultant’s Documents to Consultant and certify as to the completeness of such return
as a condition precedent to receiving final payment of Subconsultant’s fee under each IPO.

(10)  Insurance. During the term of this Agreement and all IPOs, the Subconsultant shall
comply with all insurance requirements. See attached insurance requirements for detail of coverages and
additional insured language. Invoices will not be paid until completed certificates showing evidence of
insurance coverages are received.

(11)  Indemnity. The Subconsultant shall be subject to any indemnification obligations under
the Contract, with such terms of the Contract incorporated herein as set forth in Section (1) above. In any
event, and regardless of whether the Contract contains a lesser indemnity provision, Subconsultant shall
be subject to the following minimum indemnification obligations under this Agreement:

(a) Professional Liability. Subconsultant, with respect to professional acts, errors, and
omissions, shall indemnify, defend, hold and save harmless the Consultant and the Client, their officers,
agents and employees, from liability of any nature or kind, including costs and expenses, for or on
account of any or all claims or suits for damages of any character whatsoever arising from negligent or
otherwise wrongful acts or omissions of the Subconsultant, its employees and agents, and the
Subconsultant’s subcontractors, and suppliers, their employees and agents.

(b) General Liability. The Subconsultant, with respect to all liability other than for
professional acts, errors, and omissions shall indemnify, defend, hold and save harmless the Consultant,
and the Client, their officers, agents and employees, from liability of any nature or kind, including costs
and expenses, for or on account of any or all claims or suits for damages of any character whatsoever
arising from acts, omissions or conduct of the Subconsultant, its employees and agents, and the
Subconsultant’s subcontractors, and suppliers, their employees and agents.

(12)  Provisions for Geotechnical Engineering and Testing Services

(a) Subconsultant shall carry out in a safe manner all its field and laboratory activities,
including without limitation mobilization, accessing the site, preparing the site, sampling, testing,
observing construction or testing activities by others, demobilization, transportation to and from work
sites, and handling samples. Subconsultant shall obey all applicable laws, regulations, and recommended
best practices for all its activities and, with respect thereto, shall be solely responsible for selection and
execution of means, methods, equipment, sequences, schedules, safety programs, and enforcement of safe
practices, and Consultant shall have no responsibility therefore.

(b) Subconsultant shall examine the site before beginning any sampling or testing operations
and shall exercise due care to locate and identify underground or above ground conditions that would
affect or be affected by Subconsultant’s services. Existing facilities of any nature that might be damaged
in any way by Subconsultant’s services shall be called to the attention of the Consultant before
commencement of potentially damaging activities, and facilities so located or identified shall be given a
pre-operations inspection (with documentation) by and at the sole expense of the Subconsultant.
Subconsultant shall be responsible for exact location and time of sampling or testing, within normal
industry standards and specifications.

(c) All bore holes, test pits, observation wells, sample holes or pits, or similar modifications
to the site as a result of the activities of the Subconsultant shall be protected by Subconsultant to prevent
its employees, any other party, or animals from injury or damage. Before leaving the site of its activities,
Subconsultant shall restore the site, including without limitation routes of access, to a condition
reasonably the same as originally existed. With specific written authorization by the Consultant or the
Client, restoration of the site of Subconsultant’s activities and access routes thereto can be deferred if

Geo-Tech
rev 01/09



| Kimley-Horn Standard Master Agreement For Continuing Professional Services Between
] and Associates, Inc. Kimley-Horn and Associates, Inc. and Geo-Tech, Inc.
May 21, 2010, Page 4

construction work in the near future will make such restoration unnecessary. In any event, however,
Subconsultant shall make all areas affected by its activities safe and secure.

(d) Subconsultant shall keep safe and maintain all field samples until six months following
substantial completion of the project unless other disposition is authorized in writing by the Consultant.
Sampling and test data, as well as all other project documentation, shall be maintained and, upon
Consultant’s request, made available for a period of ten years following Substantial Completion of the
Project.

(13)  Dispute Resolution. The dispute resolution provisions in the Contract are incorporated
herein by reference and shall govern all claims, counterclaims, disputes, and other matters in question
between the Consultant and the Subconsultant arising out of this Agreement or the breach thereof. If the
Contract does not contain dispute resolution provisions, then all claims by the Subconsultant shall be first
submitted to mediation in accordance with the Construction Industry Mediation Rules of the American
Arbitration Association.

(14)  Equal Opportunity and Affirmative Action. It is the policy of the Consultant to operate
in a manner that assures all persons have equal opportunities in recruitment, selection, appointment,
promotion, training, discipline, and related managerial areas without regard to race, color, gender,
religious and political affiliations, age, national origin, or physical disability (except where a bona fide
occupational qualification exists), or any other non-merit factor. The Subconsultant will not discriminate
against any employee or applicant for employment because of physical or mental disability or because he
or she is a disabled veteran or veteran of the Vietnam era in regard to any position for which the
employee or applicant for employment is qualified. The Subconsultant agrees to take affirmative action
to employ, advance in employment and otherwise treat qualified individuals with disabilities, including
disabled veterans, and veterans of the Vietnam era without discrimination based upon their disability or
veteran status in all employment practices. In addition, the provisions of 41 C.F.R. Section 60-250.4 and
41 C.F.R. Section 60-741.5(a) are incorporated by reference as if fully set forth herein, and Subconsultant
agrees to comply fully with all such provisions.

(15)  Controlling Law and Binding Effect. This Agreement is to be governed by the law of the
State of Florida. This Agreement shall bind, and the benefits thereof shall inure to the respective parties
hereto, their legal representatives, executors, administrators, successors and assigns.

(16)  Continuity of Services. The Subconsultant shall proceed diligently with the performance
of this Contract, pending final resolution of any request for relief, claim, appeal, modification, dispute, or
action arising from this Agreement and shall continue, pending final resolution of the matter, according to
the directions of the Consultant, ‘

(17)  Merger; Amendment. This Agreement (together with the terms of the Contract
incorporated herein by reference, as set forth in Section (1) above) constitutes the entire and fully
integrated agreement between the Consultant and the Subconsultant, and supersedes all prior and
contemporaneous negotiations, representations, agreements, and understandings, whether written or oral.
This Agreement can be supplemented or amended only by a written document executed by both the
Consultant and the Subconsultant.

(18)  Nonassignability. Neither party shall assign any rights or delegate any duties arising
under this Agreement without prior written consent of the other party. Nothing under this Agreement
shall be construed to give any rights or benefits in this Agreement to anyone other than the Consultant

and the Subconsultant.
%
Geo-Tech
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(19)  Severability; Waiver of Provisions. Any provisions in this Agreement (together with the
terms of the Contract incorporated herein by reference, as set forth in Section (1) above) that are
prohibited or unenforceable in any jurisdiction shall, as to such jurisdiction, be ineffective to the extent of
such prohibition or unenforceability without invalidating the remaining provisions hereof or affecting the
validity or enforceability of such provision in any other jurisdiction. Also, the non-enforcement of any
provisions by the Consultant shall not constitute a waiver of that provision nor shall it affect the
enforceability of that provision or of the remainder of this Agreement.

(20)  Specific Consideration. The parties agree that 1% of the total compensation paid to the
Subconsultant is specific consideration for the Subconsultant’s indemnity agreements.The Consultant and
the Subconsultant have caused this agreement to be signed by their duly authorized officers on the day
and year first above written.

GEO-TECH, INC. KIMLEY-HORN AND ASSOCIATES, INC.

P s

BY: -
AMigh .1 Hec&(/\ Richard V. Busche, PE
ITS: st[d&w ITS:_Vice President
ATTEST: (thp‘pbﬂg”@[ A’ ATTEST: %ﬂzéﬁ’ A K
CrySta) Keedl M. Lewis Bryant, PE
DATE:__ §-27-20/0 DATE:_May 21,2010
- (IF GQRPORATION, AFFIX
.7 CORPORATE SEAL)
. ; j":’ :‘\:; ? ) 3 G:Marketing\Misc. Marketing Materials\052110 Geo-Tech Professional Services SubConsultant Agreement.doc
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Kimley-Horn Subconsultant
Insurance Requirements

The Subconsultant agrees to provide evidence of insurance coverages as listed below.
INVOICES WILL NOT BE PAID UNTIL WE RECEIVE CORRECT CERTIFICATES

NOTE: The coverages below may be superseded by requirements that may pass through from the
Prime Agreement to Subconsultant. If insurance requirements stated in the Consultant’s contract
with the Client differ from the values stated below, the coverage requirement shall be the greater
and more stringent of the two.

Type of Insurance Limits

Workers’ Compensation and Occupational Disease | Statutory
Insurance in accordance with applicable laws. Must
include Waiver of Subrogation

Employer’s Liability $500,000 Each Accident
$500,000 Disease — Ea Employee
$500,000 Disease — Policy Limit

Commercial General Liability — to include: $1,000,000 General Aggregate
v Contractual Liability $1,000,000 Products/Comp/Ops Aggregate
v" Completed Operations/Product Liability $1,000,000 Personal and Advertising Injury
V' Personal & Advertising Injury $1,000,000 Each Occurrence
v' Written on a per occurrence basis
v’ Severability of Interests
v’ Additional Insured endorsement

Automobile Liability/Non-Owned Auto $1,000,000 Combined Single Limit BI/PD
v Comprehensive
v Any Auto

v All Owned Autos
v" Hired Autos and Non-Owned Autos
v Additional Insured endorsement

Professional Liability (Error and Omissions $1,000,000 Per Claim
Insurance) $1,000,000 Annual Aggregate
Other Coverages: As may be required by Prime Agreement

During the continuance of this Agreement, the Subconsultant shall deposit with the Consultant current certificates
evidencing the policies and endorsements set forth above and shall provide Consultant with at least thirty (30) days’
written notice prior to the modification or cancellation of any insurance policy required under this Agreement.
Certificates evidencing professional liability insurance coverage shall be furnished to the Consultant annually during
this contract and for three years thereafter.

Certificate of Insurance Description Box MUST include:

* All policies except for Workers Compensation and Professional Liability, shall endorse Kimley-Horn and
Associates, Inc. as additional insured

¢ All policies shall include primary/non-contributory endorsement

¢ Project name and description

Certificate Holder: (Attn: Insurance Administrator)
Kimley-Horn and Associates, Inc.

4431 Embarcadero Drive

West Palm Beach, FL 33407

Geo-Tech
rev 01/09
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STANDARD MASTER AGREEMENT FOR CONTINUING PROFESSIONAL SERVICES
BETWEEN KIMLEY-HORN AND ASSOCIATES, INC.
AND FARNER BARLEY AND ASSOCIATES, INC.

This Agreement is made this 8 day of September, 2008, by and between KIMLEY-HORN AND
ASSOCIATES, INC., (“the Consultant”), and Farner Barley and Associates, Inc. (“the Associate
Consultant”). The Consultant has entered into one or more agreements with public or private entities (for
each such agreement, “the Client™) for the furnishing of professional and technical services (for each such
agreement, “the Contract”). The Consultant and the Associate Consultant desire to set forth the general
terms and conditions whereby the Associate Consultant will from time to time be engaged to provide
services to the Consultant, the particulars of each such engagement being set forth in an executed
Individual Project Order (“IPO”). Accordingly, the parties agree as follows:

) Scope of Agreement. The Associate Consultant’s relationship to the Consultant shall be
that of independent contractor, and the Consultant shall have no responsibility for the safety or acts of the
Associate Consultant’s employees. Except as noted below, all terms and conditions of the Consultant’s
Contract with the Client, a copy of which may, if requested by the Associate Consultant, be attached to
the IPO and which, in any event, are incorporated herein by reference. The Associate Consultant shall be
bound to observe all such terms and conditions to the same extent as the Consultant is bound to the
Client. Without limiting the generality of the foregoing:

Provisions in the Contract imposing an obligation on the Consultant to the Client shall be deemed
to impose an obligation on the Associate Consultant to the Consultant.

Provisions, if any, in the Contract providing for indemnification or other hold harmless
obligations by the Consultant to the Client shall be deemed to be an indemnification or hold
harmless obligation by the Associate Consultant to the Consultant and the Client.

If a term or condition in the Contract is also covered by the terms and conditions herein, the parties shall
to the extent possible give effect to both such sets of terms and conditions. If such terms and conditions
conflict, then this Agreement shall take precedence over the Contract.

2 Professional Services. The Associate Consultant shall provide the services set forth in
the IPO, which is incorporated herein by reference (“the Services”). If any provision in the IPO conflicts
with provisions elsewhere in this Agreement, howev%:r, then such other provisions shall take precedence
over the IPO. The Associate Consultant is bound to perform the Services for the Consultant in the same

manner and to the same extent that the Consultant is l:J‘ound to perform such services in the Contract.

3 Period of Service. The Associate C;onsultant shall begin work promptly on each IPO
after receipt of a fully executed copy of both this Agreement and the IPO in question, to the extent that
the Consultant has been authorized to proceed by the Client. The Associate Consultant will complete the
Services described in the IPO within the time schedule therein provided. However, the times for
performance established in such schedule shall be extended on a day-for-day basis for periods of delay
resulting from strikes, natural disasters, and similar circumstances for which the Associate Consultant has

no fault provided that like extensions are granted to the Consultant by the Client.

@ Compensation. For Services described in the IPO, the Associate Consultant’s
compensation shall be computed and paid on the basis set forth in the IPO. No services undertaken or
expenses incurred by the Associate Consultant exceeding the estimates shall be the liability of the
Consultant unless the Consultant has approved such additional fees and costs in advance in writing.
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&) Additional Services. The Associate Consultant shall provide services in addition to those
described in the [PO (“Additional Services”) upon and only upon written request of the Consultant. The
Associate Consultant shall be compensated for all authorized Additional Services only on the basis agreed
upon in writing at the time such Additional Services are authorized.

6) Invoices. Invoices will be submitted by the Associate Consultant to the Consultant
monthly for Services and Additional Services performed and expenses incurred pursuant to this
Agreement during the prior month.

@) Time of Payment. Notwithstanding anything to the contrary contained herein, it is
understood and agreed that the Consultant shall have no obligation to pay the Associate Consultant the
fee set forth in this Agreement, or any other additional charges or claims, or any installment thereof, until
the Consultant has received from the Client its fee covering the Services performed by the Associate
Consultant.

® Termination. Consultant may terminate this Agreement or any IPO for its convenience
upon written notice to the Associate Consultant. The obligation to provide further services under this
Agreement may be terminated by either party upon seven days’ written notice upon substantial failure by
the other party to perform in accordance with the terms hereof through no fault of the terminating party.
The engagement of the Associate Consultant under ‘an IPO shall terminate (without prior notice) upon
termination, by any party and for any reason, of the Contract to which that IPO refers (or the portion of
the Contract authorizing the Services under the IPO), without liability to the Consultant and without
terminating this Agreement. All IPOs shall terminate upon the termination of this Agreement unless
provided otherwise at such termination by the Consultant. Upon termination of this Agreement or an
IPO, the Associate Consultant will be paid (subject to the contingent payment provisions in Section (7)
hereof) for all authorized services satisfactorily completed to the date of such termination. If the
Associate Consultant’s compensation is determined on an hourly basis, the amount payable shall be
established on the basis of the time and authorized expenses actually incurred on the project to the date of
termination. If the Associate Consultant’s compensation is a lump sum fee, the amount payable will be a
pro rata amount of such fee determined on the basis of the relationship of the amount and value of the
services performed prior to the Associate Consultant’s receipt of notice of termination to all of the
services described in the IPO. The Associate Consultant’s compensation shall be subject to a
determination by the Consultant that the charges are lequitable and reasonable in view of the amount and
value of the services performed. ‘

® Ownership and use of documents.
(C:)) The ownership and use of all documents prepared by Associate Consultant including but

not limited to drawings, specifications, calculations, inaps, notes, files, sketches, lists, reports, or data (in
paper or electronic form) (“Associate Consultant’s Documents™) shall be governed by the Contract for
each IPO, including the rights granted to the Client and the Consultant. To the extent not in conflict with
the Contract for each IPO, Consultant agrees that the Associate Consultant’s Documents are instruments
of service, and Associate Consultant may retain an ownership interest therein. The Consultant likewise
shall have an ownership interest in Associate Consultant’s Documents.

b) Associate Consultant shall have no rights to retain or reuse any drawings, specifications,
calculations, notes, files, sketches, lists, reports, data, or other documents (in either paper or electronic
form) prepared by or obtained from Consultant (“C nsultant’s Documents™). Associate Consultant shall
return all copies of such Consultant’s Documents to Consultant and certify as to the completeness of such

return as a condition precedent to receiving final payt‘nent of Associate Consultant’s fee under each IPO.
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(10)  Insurance. During the term of this Agreement and all IPOs, the Associate Consultant
shall comply with all insurance requirements. See attached insurance requirements for detail of coverages
and additional insured language. Invoices will not be paid until completed certificates showing evidence
of insurance coverages are received.

(11)  Indemnity. The Associate Consultant shall be subject to any indemnification obligations
under the Contract, with such terms of the Contract incorporated herein as set forth in Section (1) above.
In any event, Associate Consultant shall be subject to the following minimum indemnification obligations
under this Agreement:

The Associate Consultant, with respect to professional liability, shall indemnify, defend, hold and
save harmless the Consultant and the Client,‘ their officers, agents and employees, from liability
of any nature or kind, including costs and expenses, for or on account of any or all claims or suits
for damages of any character whatsoever arising from negligent acts or omissions or misconduct
of the Associate Consultant, its employees and agents, and the Associate Consultant’s
subcontractors, and suppliers, their employees and agents. The Associate Consultant, with
respect to all liability other than for professional acts, shall indemnify, defend, hold and save
harmless the Consultant, and the Client, their officers, agents and employees, from liability of any
nature or kind, including costs and expenses, for or on account of any or all claims or suits for
damages of any character whatsoever arising from acts, omissions or conduct of the Associate
Consultant, its employees and agents, and the Associate Consultant’s subcontractors, and
suppliers, their employees and agents.

(12)  Provisions for Geotechnical Engineering and Testing Services

€] Associate Consultant shall carry out in a safe manner all its field and laboratory
activities, including without limitation mobilization, accessing the site, preparing the site, sampling,
testing, observing construction or testing activities by others, demobilization, transportation to and from
work sites, and handling samples. Associate Consultant shall obey all applicable laws, regulations, and
recommended best practices for all its activities and, with respect thereto, shall be solely responsible for
selection and execution of means, methods, equipment, sequences, schedules, safety programs, and
enforcement of safe practices, and Consultant shall have no responsibility therefor.

(b) Associate Consultant shall examine the site before beginning any sampling or
testing operations and shall exercise due care to locate and identify underground or above ground
conditions that would affect or be affected by Associate Consultant’s services. Existing facilities of any
nature that might be damaged in any way by Associate Consultant’s services shall be called to the
attention of the Consultant before commencement of potentially damaging activities, and facilities so
located or identified shall be given a pre-operations /inspection (with documentation) by and at the sole
expense of the Associate Consultant. Associate Consultant shall be responsible for exact location and
time of sampling or testing, within normal industry standards and specifications.

(©) All bore holes, test pits, observation wells, sample holes or pits, or similar
modifications to the site as a result of the activitie# of the Associate Consultant shall be protected by
Associate Consultant to prevent its employees, any other party, or animals from injury or damage. Before
leaving the site of its activities, Associate Consultanit shall restore the site, including without limitation
routes of access, to a condition reasonably the same as originally existed. With specific written
authorization by the Consultant or the Client, restoration of the site of Associate Consultant’s activities
and access routes thereto can be deferred if construction work in the near future will make such
restoration unnecessary. In any event, however, Associate Consultant shall make all areas affected by its
activities safe and secure.
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(d) Associate Consultant shall keep safe and maintain all field samples until six months following
substantial completion of the project unless other disposition is authorized in writing by the Consultant.
Sampling and test data, as well as all other project documentation, shall be maintained and, upon
Consultant’s request, made available for a period of ten years following Substantial Completion of the

Project. ‘
|

(13)  Dispute Resolution. The dispute reiﬂlution provisions in the Contract are incorporated
herein by reference and shall govern all claims, counterclaims, disputes, and other matters in question
between the Consultant and the Associate Consultant arising out of this Agreement or the breach thereof.
If the Contract does not contain dispute resolution provisions, then all claims by the Associate Consultant
shall be first submitted to mediation in accordance w1th the Construction Industry Mediation Rules of the
American Arbitration Association.

(14)  Equal Opportunity and Affirmative Action. It is the policy of the Consultant to operate

in a manner that assures all persons have equal opportunities in recruitment, selection, appointment,
promotion, training, discipline, and related managerial areas without regard to race, color, gender,
religious and political affiliations, age, national origin, or physical disability (except where a bona fide
occupational qualification exists), or any other non-merit factor. The Associate Consultant will not
discriminate against any employee or applicant for employment because of physical or mental disability
or because he or she is a disabled veteran or veteran of the Vietnam era in regard to any position for
which the employee or applicant for employment is qualified. The Associate Consultant agrees to take
affirmative action to employ, advance in employment and otherwise treat qualified individuals with
disabilities, including disabled veterans, and veterans of the Vietnam era without discrimination based
upon their disability or veteran status in all employment practices. In addition, the provisions of 41
C.F.R. Section 60-250.4 and 41 C.F.R. Section 60-741.5(a) are incorporated by reference as if fully set
forth herein, and Associate Consultant agrees to comply fully with all such provisions.

(15)  Controlling Law and Binding Effect. This Agreement is to be governed by the law of the
State of Florida. This Agreement shall bind, and the benefits thereof shall inure to the respective parties
hereto, their legal representatives, executors, administrators, successors and assigns.

(16)  Continuity of Services. The Assomate Consultant shall proceed diligently with the
performance of this Contract, pendmg final resolution of any request for relief, claim, appeal,
modification, dispute, or action arising from this Agreement and shall continue, pending final resolution
of the matter, according to the directions of the Consw‘ltant.

(17)  Merger; Amendment. This Agreément (together with the terms of the Contract
incorporated herein by reference, as set forth in Section (1) above) constitutes the entire and fully
integrated agreement between the Consultant and the Associate Consultant, and supersedes all prior and
contemporaneous negotiations, representations, agreements, and understandings, whether written or oral.
This Agreement can be supplemented or amended only by a wntten document executed by both the
Consultant and the Associate Consultant.

(18)  Nonassignability. Neither party shall assign any rights or delegate any duties arising
under this Agreement without. prior written consent of the other party. Nothing under this Agreement
shall be construed to give any rights or benefits in this Agreement to anyone other than the Consultant
and the Associate Consultant.
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(19)  Severability; Waiver of Provisions. Any provisions in this Agreement (together with the
terms of the Contract incorporated herein by reference, as set forth in Section (1) above) that are
prohibited or unenforceable in any jurisdiction shall, as to such jurisdiction, be ineffective to the extent of
such prohibition or unenforceability without invalidating the remaining provisions hereof or affecting the
validity or enforceability of such provision in any other jurisdiction. Also, the non-enforcement of any
provisions by the Consultant shall not constitute a waiver of that provision nor shall it affect the
enforceability of that provision or of the remainder of this Agreement.

(20)  Specific Consideration. The parties agree that 1% of the total compensation paid to the
Associate Consultant is specific consideration for the Associate Consultant’s indemnity agreements.

The Consultant and the Associate Consultant have caused this agreement to be signed by their
duly authorized officers on the day and year first above written.

FARNER BARLEY AND ASSOCIATES, INC. KIMLEY-HORN AND ASSOCIATES, INC.
(Associate Consultant)
-
WAL S Lk By Q«?ﬁ&,\
(Signature) (Signﬁx{re) 4
Willian S, Ba"ky V-, Jonathan D. Thigpen, PE — Vice President
(Print Name and Title) (Print Name and Title)
Date: Z, /7 Z/ /Z Date:__September 8, 2008

P:\1421109001 - Morse Boulevard Phase 1\Contract\090808 Farner Barley Subconsuliant Master Agne;.’mem and IPO.doc
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Kimley-Horn Subconsultant
Insurance Requirements

The Subconsultant agrees to provide evidence of insurance coverages as listed below.

INVOICES WILL NOT BE PAID UNTIL WE RECE‘IVE CORRECT CERTIFICATES

|
NOTE: The coverages below may be superseded #;y requirements that may pass through from the
Prime Agreement to Subconsultant. If insurance requirements stated in the Consultant’s contract
with the Client differ from the values stated below, the coverage requirement shall be the greater

and more stringent of the two.

Type of Insurance Limits
Workers’ Compensation and Occupational Disease | Statutory
Insurance in accordance with applicable laws. Must
include Waiver of Subrogation
Employer’s Liability $500,000 Each Accident
$500,000 Disease — Ea Employee
1$500,000 Disease — Policy Limit

Commercial General Liability — to include: $2,000,000 General Aggregate
v' Contractual Liability 1$2,000,000 Products/Comp/Ops Aggregate
v Completed Operations/Product Liability ‘$1,000,000 Personal and Advertising Injury
v Personal & Advertising Injury '$1,000,000 Each Occurrence
v/ Written on a per occurrence basis
v Severability of Interests
v’ Additional Insured endorsement

Automobile Liability/Non-Owned Auto $1,000,000 Combined Single Limit BI/PD
v Comprehensive .
v Any Auto

v"  All Owned Autos
v"  Hired Autos and Non-Owned Autos
v"  Additional Insured endorsement

Professional Liability (Error and Omissions '$2,000,000 Per Claim
Insurance) 1$2,000,000 Annual Aggregate
Other Coverages: /As may be required by Prime Agreement

During the continuance of this Agreement, the Associale Consultant shall deposit with the Consultant current
certificates evidencing the policies and endorsements set forth above and shall provide Consultant with at least thirty
(30) days’ written notice prior to the modification or cancellation of any insurance policy required under this
Agreement. Certificates evidencing professional liability insurance coverage shall be furnished to the Consultant
annually during this contract and for three years thereafter.

Certificate of Insurance Description Box MUST includé:
¢ All policies except for Workers Compensation and Professional Liability, shall endorse Kimley-Horn and

Associates, Inc. as additional insured
¢ All policies shall include primary/non-contributory endorsement
¢ Project name and description

Certificate Holder: (Attn: Insurance Administrator)
Kimley-Horn and Associates, Inc.

4431 Embarcadero Drive

West Palm Beach, FL 33407
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SUMTER COUNTY C-466A Four Laning Between SR 35 (US 301) and Powell Road (formerly CR 139) / C-462 RSQ 161-0-2010/AT

FORM 2

FIRM COMPOSITION
Brief resume of key persons, specialists and individual consultants shall be assigned to the project.
Utilize one sheet per person. (Additional information may be attached)

Name & Title:  Michael E. Pape RLA ASLA, Principal Landscape Architect/Planner

Project assignment:  Landscape Architect

Name of firm with which associated: = Michael Pape & Associates, P.A.

Years experience:

With this firm __ 26 With other firms _7

Education: Degree(s)/year/school/specialization:

Bachelor of Landscape Architecture, 1977, University of Florida

Active registration: Year first registered/discipline

1977, Landscape Architecture

Other experience and qualifications relevant to the proposed project:

Michael Pape and his firm have extensive experience in roadway planning and design on projects ranging
throughout Florida, as well as other areas of the Southeast and Caribbean. Notably, in The Villages
alone, he has been directly involved in the alignment planning and landscape architecture for over 40
miles of 4-lane roadways in three counties; these include Buena Vista Boulevard, Morse Boulevard, El
Camino Real, CR 42, CR 466, and CR 466A. Additionally, Michael has a depth of experience in
streetscape design and development of design guidelines for urban streets, for a wide range of public and
private clients.

Sumter County Board of County Commissioners
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SUMTER COUNTY C-466A Four Laning Between SR 35 (US 301) and Powell Road (formerly CR 139) / C-462 RSQ 161-0-2010/AT

FORM 2

FIRM COMPOSITION
Brief resume of key persons, specialists and individual consultants shall be assigned to the project.
Utilize one sheet per person. (Additional information may be attached)

Name & Title: Benjamin (Jeb) Dotson, Field Coordinator

Project assignment: Survey

Name of firm with which associated:
Farner, Barley & Associates, Inc.

Years experience:

With this firm __11__ With other firms__ 5

Education: Degree(s)/year/school/specialization:

1995-1997/Lake Sumter Community College, Leesburg, Florida

Active registration: Year first registered/discipline

N/A

Other experience and qualifications relevant to the proposed project:
Areas of Expertise

Heavy Road Construction

Large Boundary Surveys (up to 8000 Acres)

State Road Right-of-Way

Government Retracement Surveys

DOT Subsidized Roads

Areas of Specialization

Boundary Surveys

Construction Staking

Land Survey

Field Coordination

Project Management in Construction and Survey Control
Management of Survey Field Crews Management of Plot Plans

Computer Experience
AutoCad, Trimble Operating Systems, Topcon Operating Systems, Tri-pod Data Systems, Microsoft Office Systems

Sumter County Board of County Commissioners
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SUMTER COUNTY C-466A Four Laning Between SR 35 (US 301) and Powell Road (formerly CR 139) / C-462 RSQ 161-0-2010/AT

FORM 2

FIRM COMPOSITION
Brief resume of key persons, specialists and individual consultants shall be assigned to the project.
Utilize one sheet per person. (Additional information may be attached)

Name & Title: Alexander (Sandy) Duchart, PSM, Director of Survey

Project assignment: Survey

Name of firm with which associated:
Farner, Barley & Associates, Inc.

Years experience:

With this firm __5_ With other firms__35__

Education: Degree(s)/year/school/specialization:

George Brown College, Toronto, Canada

Active registration: Year first registered/discipline
Professional Land Surveyor - Florida Registration No. 5998
Professional Land Surveyor -Alabama Registration No. 28571
Florida Realtor Registration No. SL3220227

Other experience and qualifications relevant to the proposed project:

Certifications and Training

Minimum Technical Standards, Daytona Beach,

Lot and Block Surveys, Daytona Beach

Surveying Ethics, Orlando, Florida

Florida Boundary Law and Landowner Disputes,

Fort Lauderdale, Florida

Florida Board of Professional Surveyors and Mappers Continuing Education

Biennial License Completion of at least Twenty-Four (24) Hours of CEU during Each Biennium

Six (6) Hours Minimum Technical Standards (MTS) Course or Laws Affecting the Practice of Surveying and Mapping

Sumter County Board of County Commissioners
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SUMTER COUNTY C-466A Four Laning Between SR 35 (US 301) and Powell Road (formerly CR 139) / C-462 RSQ 161-0-2010/AT

FORM 2

FIRM COMPOSITION
Brief resume of key persons, specialists and individual consultants shall be assigned to the project.
Utilize one sheet per person. (Additional information may be attached)

Name & Title: Nash Heath, President

Project assignment: Geotechnical

Name of firm with which associated:
Geo-Technologies, Inc.

Years experience:

With this firm ___ 11__ With other firms___ 19

Education: Degree(s)/year/school/specialization:

1987/Georgia Southern College/ Bachelor of Science in Civil Engineering Technology

Active registration: Year first registered/discipline

Professional Engineer Registration No. 24446, Alabama
Professional Engineer Registration No. 42733, Virginia

Other experience and qualifications relevant to the proposed project:

Duties include the management and engineering of a wide variety of geotechnical and materials
testing projects including site evaluations, geotechnical analysis, and foundation and pavement
section design. Day to day office management and quality control for the activities of the materials
testing laboratory. Development of Phase | and Phase Il environmental audits for various sites. Cost
analysis for the company on a per project basis. Responsible for proposals and comments made for
Geo-Technologies, Inc.

LBR Technician No. 318 - Florida Department of Transportation (FDOT)
FDOT Asphaltic Concrete Plant Inspector (Certificate)

FDOT Asphalt Concrete Roadway Inspector No. R6350

FDOT Prestressed Concrete Inspector

Certified for Nuclear Testing Equipment

Non-Destructive Concrete Testing (Certificate No. 30201)

Radiation Safety Officer (RSO)

CMEC Concrete Cylinder Testing Technician

Sumter County Board of County Commissioners
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SUMTER COUNTY C-466A Four Laning Between SR 35 (US 301) and Powell Road (formerly CR 139) / C-462 RSQ 161-0-2010/AT

FORM 2

FIRM COMPOSITION
Brief resume of key persons, specialists and individual consultants shall be assigned to the project.
Utilize one sheet per person. (Additional information may be attached)

Name & Title: Gerald Green, Soil & Water Scientist

Project assignment: Geotechnical

Name of firm with which associated:
Geo-Technologies, Inc.

Years experience:

With this firm __ 9 With other firms___ 3

Education: Degree(s)/year/school/specialization:
2001/University of Florida/Bachelor of Science in Soil & Water Science

Active registration: Year first registered/discipline

N/A

Other experience and qualifications relevant to the proposed project:

Duties include field inspection, laboratory tests for concrete, soils, limerock, asphalt, a variety of
subsurface investigations, and materials testing. Onsite Sewage Treatment and Disposal Site
Evaluation and System Specifications, Benchmarks and Site Plans.

Soils and Construction Materials Testing

Geotechnical Site Exploration

Ground Penetrating Radar (GPR)

Global Positioning Systems (GPS)

Onsite Sewage Treatment & Disposal Accelerated Certification Training- Soils Training,

System Design, and Judging Aggregate Quality by the Florida Onsite Wastewater

Association, Inc. and Department of Health

« Certified Environmental Health Professional at all levels in the primary area of Onsite
Sewage Treatment and Disposal by the Florida Department of Health Bureau of
Environmental Health Programs

« Certified ACI Concrete Technical Level |

ol b b P

Sumter County Board of County Commissioners
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Glossary of Terms

AADT: Average Annual Daily Traffic
AAC: Amenity Authority Committee

ADA: Application for Development Approval or Americans

with Disabilities Act

ASLA: American Society of Landscape Architects
BOCC: Board of County Commissioners

CDD: Community Driven Development

CR: County Road

CRA: Community Redevelopment Agency
CPDR: Corridor Planning and Design Report
CSX: Seaboard Coastline Railroad

DBE: Disadvantaged Business Enterprise

DOT: Department of Transportation

DRI: Development of Regional Impact

DULA: Dense Urban Land Area

El: Engineering Intern

ENR: Engineering News-Record

FBA: Farner, Barley & Associates, Inc.

FDEP: Florida Department of Environmental Protection
FDOT: Florida Department of Transportation

FL: Florida

FNGA: Florida Nursery, Growers and Landscape
Association

FSUTMS: Florida Standard Urban Transportation Model
Structure

GIS: Geographic Information System

HCS: Highway Capacity Software

HEFT: Homestead Extension of the Florida Turnpike
HOV: High Occupancy Vehicle

I: Interstate

IJR: Interchange Justification Report

ITS: Intelligent Transportation System

KHA: Kimley-Horn and Associates, Inc.

LA: Landscape Architect

D-25

LRTP: Long Range Transportation Plan

MBE: Minority Business Enterprise

MLK: Martin Luther King

MPA: Michael Pape & Associates, P.A.

MOT: Maintenance of Traffic

MPH: miles per hour

NE: Northeast

NW: Northwest

PD&E: Project Development and Environment

PE: Professional Engineer

PSM: Professional Survey and Mapper

QC/QA: Quality Control/Quality Assurance

RLA: Registered Landscape Architect

ROW or R/W: right-of-way

RSQ: Request for Statement of Qualifications

SE: Southeast

SR: State Road

SW: Southwest

SWFWMD: Southwest Florida Water Management District
URG: Urban Resource Group

US: United States

VCCDD: Village Center Community Development District
VCP: Vitrified Clay Pipe

VPD: Vehicles Per Day

SJRWMD: St. Johns River Water Management District
SW: Southwest

SWFWMD: Southwest Florida Water Management District
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FORM 4

LOCATION
1. Specify address of Prime Consultant’s designated office where the majority of work on this project
will be performed:
Kimley-Horn and Associates, Inc.
1321 SE 25th Loop
Suite 101
Ocala, FL 34471-1077
2. Indicate percentage of total over-all project fees projected to be performed on this project by the

Prime Consultant’s office specified above. (Do not include percentage of fees anticipated to be performed
on this project by sub-consultants)

80__ %

3. Specify address of Prime Consultant’s other office(s) where any part of the work on this project
will be performed (if applicable):

Kimley-Horn Orlando Office, 3660 Maguire Blvd., Suite 200, Orlando, FL 32803

Kimley-Horn Sarasota Office, 2601 Cattlemen Road, Suite 200, Sarasota, Fl 34232
Kimley-Horn Jacksonville Office, 8657 Baypine Road, Suite 300, Jacksonville, FL 32256
Kimley-Horn West Palm Beach Office, 4431 Embarcadero Drive, West Palm Beach, FL 33407

4. Indicate percentage of total over-all fees projected to be performed on this project by the office
specified above. Do not include percentage of fees anticipated to be performed on this project by sub-
consultants.

Kimley-Horn Orlando Office: 2%
Kimley-Horn Sarasota Office: 2%
Kimley-Horn Jacksonville Office: 14%
Kimley-Horn West Palm Beach Office: 2%

5. Indicate percentage of total over-all fees projected to be performed on this project by firms
located within Sumter County including the prime consultant and sub-consultants, utilizing information
supplied above and on Form 2.

Kimley-Horn Ocala Office: 70% (We have employees at our Ocala office that are Sumter County
residents/taxpayers who will work on this project.)

Michael Pape & Associates, P.A.: 15%

Farner, Barley and Assocites, Inc.: 10%

Geo-Tech, Inc.: 5%

Sumter County Board of County Commissioners
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FORM 5

ILLUSTRATIVE DESIGN WORK

Work by firm or joint venture members or outside key consultants which best illustrate current
qualifications relevant to the County's project that have been/is being accomplished by personnel
that shall be assigned to the County's project. List no more than ten (10) projects.

1. Project Name & Location

o Project Owners Name &
CR 466 Widening Address

Sumter and Lake Counties, FL Villages of Lake-Sumter, Inc.

1020 Lake Sumter Landing

Project Manager: John McDowell, P.E. The Villages, FL 32162

Completion Date (Actual or Estimated)

2004
Estimated Cost (In Thousands) Project Owner's Contact Person,
Entire Project Work for which firm was/is | Title, & Telephone Number
responsible Gary Moyer
Vice President of Development
$10 million $10 million (352) 753-6790
Scope of Entire Project (Please give quantitative indications wherever possible)
Development of an access =

management plan, preparation of
roadway construction plans for the
entire corridor in four phases, drainage
design and permitting, design of four
traffic signals, utility coordination,
coordination with The Villages’ general
consultant and several consultants
working in the area, coordination and
approvals through the Sumter County
and Lake County Engineering
Departments.

N\

Nature of Firm's Responsibility in Project (Please give quantitative indications wherever possible)
Widening of CR 466 from two to four lanes from the Sumter/Lake County line east to Lake Griffin Road,
Kimley-Horn prepared construction plans for five miles of widening of CR 466 from two lanes to a four-
lane divided/five-lane urban section in Sumter County. The project begins at US 301 in Sumter County
and terminates at the Lake County/Sumter County line. This project was contracted through The Villages,
a Community Development District, and is partially reimbursed by Sumter County.

Firm's Personnel (Name/Project Assignment) That Worked on the Stated Project that Shall Be Assigned
to the County's Project
Jonathan Thigpen, P.E./Traffic Engineering, Richard Busche, P.E./Drainage Engineering

Sumter County Board of County Commissioners
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FORM 5

ILLUSTRATIVE DESIGN WORK

Work by firm or joint venture members or outside key consultants which best illustrate current
qualifications relevant to the County's project that have been/is being accomplished by personnel
that shall be assigned to the County's project. List no more than ten (10) projects.

2. Project Name & Location

Project Owners Name &
Morse Boulevard Phases 1, 1A, & 2 Address
Sumter County, Florida

Sumer County BOCC
910 North Main Street

Project Manager: Jonathan Thigpen and Rick Busche Room 201

Bushnell, Florida 33513

Completion Date (Actual or Estimated)
January 2010 (Actual)

Estimated Cost (In Thousands) Project Owner's Contact Person,
Entire Project Work for which firm was/is | Title, & Telephone Number
responsible Bradley Arnold — County

Administrator, 352/793-0200
$1,418,210 $372,700

Scope of Entire Project (Please give quantitative indications wherever possible)

The project consisted of pavement rehabilitation and resurfacing of approximately 3.0 miles of Morse
Boulevard in Sumter County. Also included were turn land improvements, re-design of striping for better
golf cart lane travel, and construction of two new traffic signals and one signal modification.

Nature of Firm's Responsibility in Project (Please give quantitative indications wherever possible)

Preliminary and final design and coordination with Sumter County Public Works and the BOCC, full
roadway construction plans and specifications, full signalization plans, all permitting, bidding assistance,
full-time field oversight services, and post-design services for the Morse Boulevard corridor.

Firm's Personnel (Name/Project Assignment) That Worked on the Stated Project that Shall Be Assigned
to the County's Project

Jonathan Thigpen, P.E., Richard Busche, P.E., Tom Stovall, P.E., Jessie Garner, E.I., Chris Malone,
Amber Gartner, E.I., Brooks Stickler, E.I.

Sumter County Board of County Commissioners
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FORM 5

ILLUSTRATIVE DESIGN WORK

Work by firm or joint venture members or outside key consultants which best illustrate current
qualifications relevant to the County's project that have been/is being accomplished by personnel
that shall be assigned to the County's project. List no more than ten (10) projects.

3. Project Name & Location Project Owners Name &
US 301 Improvements (under FDOT District Five direction) Address
Sumter and Marion Counties, FL The Villages

. e 1020 Lake Sumter Landing
Project Mz?nager. Kim Elmer, P.E. i The Villages, FL 32162
Completion Date (Actual or Estimated)
2005 (Design); 2007 (Construction)
Estimated Cost (In Thousands) Project Owner's Contact Person,
Entire Project Work for which firm was/is | Title, & Telephone Number

responsible Gary Moyer
$6.5 million $6.5 million Vice President of Development
(352) 753-6790

Scope of Entire Project (Please give quantitative indications wherever possible)
Planning, design, traffic, public involvement, land use, environmental, municipal engineering, cost
estimating, stormwater management, landscape architecture, and survey

Nature of Firm's Responsibility in Project (Please give quantitative indications wherever pOSS|bIe)
The study began at the existing : g
interchange with Florida's Turnpike
in Sumter County and ended at the
existing intersection of US 301 and
US 27/US 441 in Marion County, a
distance of approximately 15.5
miles. Included the development and
analysis of traffic projections to the
design year of 2027 to determine
laneage requirements and
intersection geometry
improvements. Preliminary
indications revealed that the existing
two-lane road needed to be
expanded to four or six lanes
divided, as well as additional turn
lanes at several major intersections.
These improvements were needed
to satisfy future traffic needs and to correct existing safety problems. In addition to determining the project
need and developing/analyzing roadway typical sections and conceptual plans, the PD&E study efforts
included coordination with the local municipalities to amend their comprehensive plans to be compatible
with the proposed improvements. The project also included an extensive public involvement plan,
including workshops and a formal public hearing. A strategy to obtain funding for the implementation was
also undertaken.

Firm's Personnel (Name/Project Assignment) That Worked on the Stated Project that Shall Be Assigned
to the County's Project

Jonathan Thigpen, P.E./Traffic Engineer, Richard Busche, P.E./Drainage Engineer and Construction
Administration

Sumter County Board of County Commissioners
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FORM 5

ILLUSTRATIVE DESIGN WORK

Work by firm or joint venture members or outside key consultants which best illustrate current
qualifications relevant to the County's project that have been/is being accomplished by personnel
that shall be assigned to the County's project. List no more than ten (10) projects.

4. Project Name & Location

Civil Engineering, Traffic Engineering, and Transportation Project Owners Name &

Planning Services Address

The Villages, FL

Project Manager: Richard Barr, P.E. / Richard Busche, P.E. Villages of Lake-Sumter, Inc.

Completion Date (Actual or Estimated) 1020 Lake Sumter Landing

Ongoing The Villages, FL 32162

Estimated Cost (In Thousands) Project Owner's Contact Person,

Entire Project Work for which firm was/is | Title, & Telephone Number
responsible Gary Moyer

$100 million $100 million Vice President of Development

(352) 753-6790

Scope of Entire Project (Please give quantitative indications wherever possible)

Access management and signal warrant studies, signal design, traffic analyses for development

modifications, roadway and civil infrastructure design and permitting, construction phase adminstration.

Nature of Firm's Responsibility in Project (Please give quantitative indications wherever possible)

We are currently providing ongoing transportation planning, traffic
engineering, and structural engineering services, as well as civil
engineering services that include subdivision design, commercial
site design, utilities, roadway design, and permitting. The
development has gone through a number of Development of
Regional Impact (DRI) submittal reviews, and we have completed 7
the traffic analyses for the last five DRIs/substantial deviations. In
addition to the DRI analyses, we have performed a variety of
consulting services: development of a tri-county transportation
systems model; origin-destination surveys; access management
and signal warrant studies; signal design; golf cart bridge demand
analysis; golf cart bridge design and inspection; monitoring and
modeling studies; traffic analysis for a pre-development
agreement for a charter school; preliminary turnpike interchange
justification study; miscellaneous traffic analyses for development
modifications; miscellaneous traffic counts; conceptual planning to
resolve future capacity issues; coordination with FDOT planning
and design projects; construction traffic study; roadway design
including added lanes on US 27/SR 441, CR 466, and US 301;
interchange designs on |-75 and the Turnpike; Project
Development and Environment (PD&E) studies for US 301, I-
75/CR 466 Interchange, and Turnpike/CR 468 Interchange.

Firm's Personnel (Name/Project Assignment) That Worked on the Stated Project that Shall Be Assigned
to the County's Project

Jonathan Thigpen, P.E./Traffic Engineer, Chris Malone, Richard Busche, P.E., Gene Losito, E.l., Amber
Gartner, E.I., Doug Arnold, P.E., Paul Soffe

Sumter County Board of County Commissioners
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FORM 5

ILLUSTRATIVE DESIGN WORK

Work by firm or joint venture members or outside key consultants which best illustrate current
qualifications relevant to the County's project that have been/is being accomplished by personnel
that shall be assigned to the County's project. List no more than ten (10) projects.

5. Project Name & Location

Project Owners Name &
Multimodal Path System — North of CR 466 Address
The Villages, FL

Village Center Community
Development District
1894 Laurel Manor Drive

Project Manager(s): Jonathan Thigpen and Richard Busche

The Vill , Florida 32162
Completion Date (Actual or Estimated) e vilages, Horda

December 31, 2010

Estimated Cost (In Thousands) Project Owner's Contact Person,
Entire Project Work for which firm was/is | Title, & Telephone Number
responsible Janet Tutt
District Manager
$7,355,749 $7,355,749 (352) 753-4508

Scope of Entire Project (Please give quantitative indications wherever possible)

Demolition of approximately 11 miles of existing concrete multi-modal trails and replacement with new,
wider asphalt trails in The Villages, north of C466. Total construction contract is approximately $5.9
million, and includes significant paving, utility coordination, landscaping and irrigation improvements.

Nature of Firm's Responsibility in Project (Please give quantitative indications wherever possible)

Coordinating a public involvement program to arrive at the scope of work for replacement of over 11 miles
of existing concrete multi-modal paths in The Villages north of C466 with wider asphalt paths. Developed
full construction, landscaping and irrigation plans for all segments and secured all permits. Prepared
bidding documents and oversaw bidding process. Providing full-time construction administration for the
duration of the project. Responsible for updates and coordination with the District Manager and elected
Amenity Authority Committee (AAC).The path system is approximately 11 miles long and spans through
five Community Development Districts, two counties and the Town of Lady Lake.

Firm's Personnel (Name/Project Assignment) That Worked on the Stated Project that Shall Be Assigned
to the County's Project

Jonathan Thigpen, P.E., Richard Busche, P.E., Jessie Garner, E.I., Amber Gartner, E.I., Gene Losito,
E.l., Chris Malone, Darryl Courtney

Subconsultants — Farner, Barley & Associates, Inc., Michael Pape & Associates

Sumter County Board of County Commissioners
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FORM 5

ILLUSTRATIVE DESIGN WORK

Work by firm or joint venture members or outside key consultants which best illustrate current
qualifications relevant to the County's project that have been/is being accomplished by personnel
that shall be assigned to the County's project. List no more than ten (10) projects.

6. Project Name & Location

Project Owners Name &
Wildwood Civil Engineering Services Address
Wildwood, FL

City of Wildwood
100 N. Main Street

Project Manager: Richard Busche, P.E. Wildwood, Florida 34785

Completion Date (Actual or Estimated)
On-call contract, ongoing

Estimated Cost (In Thousands) Project Owner's Contact Person,
Entire Project Work for which firm was/is | Title, & Telephone Number
responsible
Robert Smith
$500,000+ $500,000+ City Manager
(352) 330-1330

Scope of Entire Project (Please give quantitative indications wherever possible)

Civil engineering, utility, roadway design, inspection, public involvement, traffic planning, GIS

Nature of Firm's Responsibility in Project (Please give quantitative indications wherever possible)

Kimley-Horn serves under an on-call contract to the City of Wildwood to provide general civil engineering
and City Engineer consulting services. These services include design of improvement plans for utility and
roadway infrastructure, engineering inspection services, review of engineering plans and applications for
development on behalf of the City, attendance at public hearings on behalf of the City, traffic planning
services, public workshops, and GIS mapping services.

Firm's Personnel (Name/Project Assignment) That Worked on the Stated Project that Shall Be Assigned
to the County's Project

Richard Busche, P.E., Lewis Bryant, P.E., Jessie Garner, E.I., Amber Gartner, E.I., Brooks Stickler, E.I.,
Gene Losito, E.I.

Sumter County Board of County Commissioners
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FORM 5

ILLUSTRATIVE DESIGN WORK

Work by firm or joint venture members or outside key consultants which best illustrate current
qualifications relevant to the County's project that have been/is being accomplished by personnel
that shall be assigned to the County's project. List no more than ten (10) projects.

7. Project Name & Location

Project Owners Name &
Martin Luther King, Jr. Avenue (NW 16th Avenue) Address
Ocala, FL

City of Ocala
151 S.E. Osceola Avenue

Project Manager: John McDowell, P.E. Ocala, FL 34478

Completion Date (Actual or Estimated)

2005
Estimated Cost (In Thousands) Project Owner's Contact Person,
Entire Project Work for which firm was/is | Title, & Telephone Number
responsible Bruce Phillips, P.E.
$6 million City Engineer
$6 million (352) 629-8521

Scope of Entire Project (Please give quantitative indications wherever possible)
Stormwater management, roadway design, traffic engineering, signal design

Nature of Firm's Responsibility in Project (Please give quantitative indications wherever possible)
Kimley-Horn was selected to prepare two phases of services for Martin Luther King, Jr. Avenue (MLK).
Phase | included the preparation of final construction drawings for one mile widening of a two-lane
uncurbed roadway to a four-lane divided urban roadway from NW 10th Street to NW 22nd Street. Phase
Il included the preparation of a schematic plan for widening and realigning a 1.5 mile section of the
roadway from NW 22nd Street to US 441 in Ocala. There are several unique features about this project.

Phase |

At the NW corner of NW 10th Street is the Howard Middle School. Our plan calls for the reconfiguration of
the site circulation to limit turning movements to and from MLK. The project includes the reconstruction of
the railroad crossing just south of NW 22nd Street. Two pond sites are proposed for the project. One
pond, located approximately midway through the project, is located in a depressional area with no outlet.
The second pond is located north ot the railroad at the north end of the project.

Phase I

Currently, MLK does not connect with US 441, ending at a two-lane county road in a residential area. Our
proposed plan calls for realigning a portion of the roadway along another city-maintained roadway (NW
35th Street) to meet US 441. Included in this work is the closing of a five-point intersection with CR 25A
and the realignment of CR 25A to meet MLK. With this work, approximately one mile of CR 25A will be
closed to traffic.

Firm's Personnel (Name/Project Assignment) That Worked on the Stated Project that Shall Be Assigned
to the County's Project

Jonathan Thigpen, P.E.

Sumter County Board of County Commissioners
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FORM 5

ILLUSTRATIVE DESIGN WORK

Work by firm or joint venture members or outside key consultants which best illustrate current
qualifications relevant to the County's project that have been/is being accomplished by personnel
that shall be assigned to the County's project. List no more than ten (10) projects.

8. Project Name & Location
SE 31st Street Design and Right-of-Way (ROW) Mapping Project Owners Name &
Marion County, FL Address

Project Manager: Earl Wills, P.E.

Marion County Transportation
412 SE 25th Avenue

la, FL 34471
Completion Date (Actual or Estimated) Ocala, FL 3

2007

Estimated Cost (In Thousands) Project Owner's Contact Person,

Entire Project Work for which firm was/is | Title, & Telephone Number
responsible Shawn Hubbuck

$10 million $10 million (352) 671-8680

Scope of Entire Project (Please give quantitative indications wherever possible)
Planning, roadway design, transportation engineering, public involvement, environmental, surveying,
drainage, permitting

Nature of Firm's Responsibility in Project (Please give quantitative indications wherever possible)
Kimley-Horn is assisting the County with
the engineering and design of SE 31st
Street from SE 19th Avenue to SR 464 to
connect SE 31st Street to SR 464 and
provide an appropriate four-lane roadway
through the residences on SE 31st
Street. Marion County’s planning
community has been implementing a
parallel east-west arterial to alleviate
congestion on SE 17th Street for the last
decade. SE 31st Street was the
alignment chosen to be the next major
connector of southwest Ocala to
southeast Ocala. In 2002, the City of
Ocala constructed SE 31st Street to
connect to US 27/441 (Pine Avenue).
Marion County is about to construct the
corridor from Pine Avenue to Shady
Road (SW 27th Avenue). The long-range
transportation plan contemplates an extension of th|s corridor to cross |-75 via an overpass to connect to
SR 200. On the east end, SE 31st Street is currently a two-lane neighborhood street that terminates at
SE 36th Avenue. There are several constraints that will have to be overcome, such as the Florida
Northern Railroad, development patterns, existing roads, and impacted communities.

Firm's Personnel (Name/Project Assignment) That Worked on the Stated Project that Shall Be Assigned
to the County's Project

Jonathan Thigpen, P.E., Earl Wills, P.E., Darryl Courtney, Amber Gartner, E.I., Paul Soffe, Murray
Thornburg, P.E.

Sumter County Board of County Commissioners
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FORM 5

ILLUSTRATIVE DESIGN WORK

Work by firm or joint venture members or outside key consultants which best illustrate current
qualifications relevant to the County's project that have been/is being accomplished by personnel
that shall be assigned to the County's project. List no more than ten (10) projects.

9. Project Name & Location
SW 42nd Street Flyover Project Owners Name &
Ocala, FL Address

Project Manager: Jonathan Thigpen, P.E.

City of Ocala
151 S.E. Osceola Avenue

Ocala, FL 34478
Completion Date (Actual or Estimated) caa

Ongoing
Estimated Cost (In Thousands) Project Owner's Contact Person,
Entire Project Work for which firm was/is | Title, & Telephone Number
responsible Tom Young, P.E.
$12 million Deputy City Engineer
$1.4 million (352) 629-8521

Scope of Entire Project (Please give quantitative indications wherever possible)

Roadway design, highway and bridge design, traffic analysis, signing and pavement marking,
signalization, permitting, utility coordination, and public involvement

Nature of Firm's Responsibility in Project (Please give quantitative indications wherever possible)
Kimley-Horn is serving the City of Ocala as the lead design consultant for the SW 42nd Street Flyover
project; this is the fourth phase of an east-west roadway corridor improvement project through the south
side of Ocala. Under this project, SW 42nd Street will be reconstructed as a four-lane urban collector
roadway between SR 200 and SW 27th Avenue (1.60 miles) with a new flyover bridge over |-75,
approximately 0.5 miles south of the SR 200 interchange. The purpose is to provide traffic relief for the
highly congested SR 200 corridor in the southwest portion of the City. The Kimley-Horn team is providing
a full range of roadway design services, including highway and bridge design, traffic analysis, signing and
pavement marking, signalization, permitting, utility coordination, and public involvement.

In addition to multidisciplinary design, other major challenges will include coordination with FDOT
regarding the new two-span flyover bridge proposed over I-75, as well as the design of a safe and
effective maintenance of traffic plan for I-75 during construction of the flyover. Kimley-Horn is also working
with the City to coordinate with the major land owner (Red Oak Farms) along the proposed alignment in
order to minimize right-of-way acquisition.

Firm's Personnel (Name/Project Assignment) That Worked on the Stated Project that Shall Be Assigned
to the County's Project

Jonathan Thigpen, P.E., Doug Arnold, P.E., Darryl Courtney, Paul Soffe, Murray Thornburg, P.E., Earl
Wills, P.E.

Sumter County Board of County Commissioners
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Glossary of Terms

AADT: Average Annual Daily Traffic
AAC: Amenity Authority Committee

ADA: Application for Development Approval or Americans

with Disabilities Act

ASLA: American Society of Landscape Architects
BOCC: Board of County Commissioners

CDD: Community Driven Development

CR: County Road

CRA: Community Redevelopment Agency
CPDR: Corridor Planning and Design Report
CSX: Seaboard Coastline Railroad

DBE: Disadvantaged Business Enterprise

DOT: Department of Transportation

DRI: Development of Regional Impact

DULA: Dense Urban Land Area

El: Engineering Intern

ENR: Engineering News-Record

FBA: Farner, Barley & Associates, Inc.

FDEP: Florida Department of Environmental Protection
FDOT: Florida Department of Transportation

FL: Florida

FNGA: Florida Nursery, Growers and Landscape
Association

FSUTMS: Florida Standard Urban Transportation Model
Structure

GIS: Geographic Information System

HCS: Highway Capacity Software

HEFT: Homestead Extension of the Florida Turnpike
HOV: High Occupancy Vehicle

I: Interstate

IJR: Interchange Justification Report

ITS: Intelligent Transportation System

KHA: Kimley-Horn and Associates, Inc.

LA: Landscape Architect

F-10

LRTP: Long Range Transportation Plan

MBE: Minority Business Enterprise

MLK: Martin Luther King

MPA: Michael Pape & Associates, P.A.

MOT: Maintenance of Traffic

MPH: miles per hour

NE: Northeast

NW: Northwest

PD&E: Project Development and Environment

PE: Professional Engineer

PSM: Professional Survey and Mapper

QC/QA: Quality Control/Quality Assurance

RLA: Registered Landscape Architect

ROW or R/W: right-of-way

RSQ: Request for Statement of Qualifications

SE: Southeast

SR: State Road

SW: Southwest

SWFWMD: Southwest Florida Water Management District
URG: Urban Resource Group

US: United States

VCCDD: Village Center Community Development District
VCP: Vitrified Clay Pipe

VPD: Vehicles Per Day

SJRWMD: St. Johns River Water Management District
SW: Southwest

SWFWMD: Southwest Florida Water Management District
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FORM 6

VOLUME OF WORK

RSQ 161-0-2010/AT

Prime Consultant’s volume of work performed for the Sumter County Board of County Commissions

As a prime consultant and as a sub consultant — currently and previously

Name.of Project (include Prime or | Total Contracted | Approximate date of % Complete
continuing contracts) Sub Fee Amount award of contract
Roundabout Education Flyer Prime $8,700 March 2008 100%
Morse Boulevard Phase 1 Prime $184,500 August 2008 100%
Sumter County Landfill Phase 3 Prime $25,500 December 2008 100%
Morse Boulevard Phase 2 Prime $108,820 January 2009 100%
Morse/466 Turn Lanes Prime $28,883 March 2009 100%
Morse Elev Monitoring Prime $5,400 July 2009 Ongoing
Morse Field Oversight Prime $50,500 July 2009 100%
Lake Panasoffkee Cart Study Prime $1,850 September 2009 100%
Sumter County Landfill Prime $4,850 October 2009 100%
Buena Vista Blvd at C466 Prime $46,375 November 2009 75%
C466W Resurfacing Prime $45,800 November 2009 25%
Resurfacing Countywide Prime $100,860 February 2010 75%
C-462 PD&E Study Prime $185,000 April 2010 20%
C-466W PD&E Study Prime $199,000 April 2010 20%
CR 468 Traffic Forecast Sub to $6,500 July 2010 0%
Volkert

Sumter County Board of County Commissioners
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FORM 7

ADDITIONAL INFORMATION AS NECESSARY

Litigation History

Kimley-Horn has 57 offices across the United States and more than 1,500 employees. Kimley-Horn completes
several thousand projects every year. Thus, exposure to litigation is large; however, our actual record of litigation is
light. There are only eleven pending lawsuits nationwide. In our opinion, these lawsuits are without merit, and we are
aggressively defending them.

MBE Statement

Kimley-Horn and Associates, Inc. is not a minority business enterprise as defined by the Florida Small and Minority
Assistance Act of 1985. However, our firm is committed to providing opportunities for Disadvantaged Business
Enterprise (DBE) and Minority Business Enterprise (MBE) firms. We regularly subcontract specific elements of our
projects to a range of professional service firms and vendor/supplier companies classified as DBEs or MBEs. We
have served in the role of subconsultant as well as primary consultant with these firms. Services we have
subcontracted to DBE/MBE firms have included architectural design, data collection, aerial photography,
geotechnical investigations, surveying, and environmental assessments, among others. We have sought to involve
our DBE/MBE subconsultants in meaningful roles. Moreover, when clients have established specific goals for
DBE/MBE involvement, we have met or exceeded them.

Quality Control/Quality Assurance

Kimley-Horn’s commitment or project excellence is reflected in the fact that approximately 80 percent of our services
are for repeat clients—a testament to our commitment to quality for every task, deliverable, and service provided by
the firm. Quality is a keystone principle of Kimley-Horn and is one of the key attributes that has enabled us to become
one of the leading consulting firms in the country and it is absolutely essential to our continuing success. The
objective of our quality control/quality assurance (QC/QA) program is to help ensure that all deliverables conform to
project requirements and are void of errors and omissions. Our QC/QA program is based on the philosophy that:

= Quality is achieved by adequate planning, coordination, training, supervision, and technical direction;
proper definition of the job requirements and procedures; understanding the scope of services; and the use
of appropriately skilled personnel performing work functions carefully.

= Quality is assured through the careful checking, reviewing, and surveying of work activities by individuals
who are not directly responsible for performing the initial efforts.

= Quality is controlled by assigning a manager to evaluate all work and procedures followed while providing
the services.

= Quality is verified through independent reviews by a qualified staff member of the processes, procedures,
documentation, supervision, technical direction, and staffing associated with the project development.
Project quality is "built-in," not added on. Quality work is the direct result of careful, properly sequenced, and
supervised production, and continuous checking of each work element for completion and correctness by
the task leader and project manager.

Maintaining Schedule

We prepare project schedules for every assignment and monitor that schedule against the actual project milestone
completion date. Depending on the magnitude of the project, project schedules are evaluated at different
frequencies. For smaller projects, the schedule may be monitored on a weekly basis and on a biweekly or monthly
basis for larger projects. We use several different software packages including Microsoft Project and the Primavera
Sumter County Board of County Commissioners
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scheduling programs to schedule our work. Our project managers will prepare a project schedule at the onset of a
project and will update the schedule as necessary to reflect the actual status of the project. Our project schedules will
include every critical component of a task assignment. These individual components will include the notice to
proceed date, phase submittal dates, permit submittal dates, and any other component that needs to be monitored to
ensure the success of the project. These components are also monitored at our weekly staff meetings to ensure they
are completed in accordance with the project schedule. We will submit updated schedules on a monthly basis along
with our invoices as deemed necessary by our clients.

Kimley-Horn is very progressive when it comes to understanding its current workload and its capacity to take on
additional work without impacting our ability to service our client. Our proactive management process ensures the
availability of firmwide and Florida-based resources for project staffing requirements. This management process,
called "cast-aheads," forecasts our workload over a one- and six-month period and can identify work overloads
and/or shortfalls for each office and discipline.

Budget Control

Cost containment begins during initial project conception and continues through final certification of construction.
While construction costs are the largest component of project budgets and the most burdensome contributors to
budget overruns, they are not the only means by which budgets are exceeded. We understand that our municipal
clients have a responsibility to be good stewards of public money, so they want to know what they are getting for their
money.

Kimley-Horn uses the Cost Point Engineering Accounting system to track labor hours and expenses for each project.
Twice monthly, the Kimley-Horn Management Information System generates a Project Effort Report showing by task,
actual effort expended and project expenses. This internal control allows us to make, on a timely basis, adjustments
that may be necessary to stay within budget and assist in maintaining the project schedule. Our budget control
measures include the use of Task Assignment Sheets to assign a task to an individual staff person. The Task
Assignment Sheet identifies what task is to be completed, how many hours are allocated to that task, when the task
is to be completed, and the resources needed to complete the task. The Kimley-Horn staff person receiving the Task
Assignment Sheet is required to sign off on the budget hours and task completion date before initiating the task.

Our best cost and schedule control resource —our staff—has several tools for helping them control cost and

schedule. The team selected for this project has the experience to develop appropriate targets, tailor a suitable
course of action, and provide timely decision-making for any unexpected challenges that may arise.

Sumter County Board of County Commissioners
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VENDOR’S CERTIFICATION

Submit To: Sumter County Board of County Commissioners
SUMTER COUNTY BOARD OF COUNTY COMMISSIONERS
910 North Main Street
Bushnell, Florida, 33513 REQUEST FOR QUALIFICATIONS (RSQ) CERTIFICATION
Phone 352-569-6067
Fax 352-793.0207 AND ADDENDA ACKNOWLEDGMENT
DUE DATE: August 2, 2010 DUE TIME: 10:00 am EST RSQ # 161-0-2010/AT
TITLE: C-466A Four Laning Between SR 35 (US 301) and Powell Road (formerly CR 139)
/ C-462
VENDOR NAME: PHONE NUMBER:
Kimley-Horn and Associates, Inc. (352) 671-9451
VENDOR MAILING ADDRESS: FAX NUMBER:
1321 SE 25th Loop, Suite 101 (352) 671-9439
CITY/STATE/ZIP: E-MAIL ADDRESS:
Ocala, FL 34471-1077 jonathan.thigpen@kimley-horn.com

“I, the undersigned, certify that 1 have reviewed the addenda listed below (list all addenda received to date). 1 understand that timely
commencement will be considered in award of this RSQ and that cancellation of award will be considered if commencement time is not met, and
that untimely commencement may be cause for assessment of liquidated damages claims. I further certify that the services will meet or exceed
the RSQ requirements. I, the undersigned, declare that I have carefully examined the RSQ, specifications, terms and conditions as applicable for
this Request, and that I am thoroughly familiar with all provisions and the quality and type of coverage and services specified. I further declare
that I have not divulged, discussed, or compared this RSQ with any other Offeror and have not colluded with any Offeror or parties to an RSQ
whatsoever for any fraudulent purpose.”

1
Addendum # Addendum # Addendum # Addendum # Addendum #

“I certify that this quote is made without prior understanding, agreement, or connection with any corporation, firm, or person submitting an RSQ
for the same material, supplies, equipment or services and is in all respects fair and without collusion or fraud. Iagree to abide by all conditions
of this RSQ and certify that I am authorized to sign this response and that the offer is in compliance with all requirements of the RSQ, including
but not limited to certification requirements. In conducting offers with the Sumter County Board of County Commissioners, respondent agrees
that if this proposal is accepted, the respondent will convey, sell, assign, or transfer to the County all rights, title and interest in and to all causes
of action it may now or hereafter acquire under the anti-trust laws of the United States for price fixing relating to the particular commodities or
services purchased or acquired by the County. At the County’s discretion, su i de and become effective at the time the
purchasing agency renders final payment to the respondent.”

Richard Busche, P.E., Vice President/ July 30, 2010
Authorized Agent Name, Title (Print) {Authorized S_igp_@tg_rc— Date

Sl A — e s

This form must be completed and returned with your Submittal

Sumter County Board of County Commissioners
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STATEMENT OF TERMS AND CONDITIONS
This document must be completed and returned with
your Submittal

PUBLIC ENTITY CRIME: A person or affiliate who has been placed on the convicted vendor
list following a conviction for a public entity erime may not submit a Proposal/Bid on a contract to
provide any goods or services to a public entity, for the construction or repair of a public building or
public work, may not submit Proposals/Bids on leases of real property to a public entity, may not be
awarded or perform work as a contractor, supplier, subcontractor, or consultant under a contract
with any public entity, and may not transact business with any public entity in excess of the
threshold amount provided in Section 287.017, for CATEGORY TWO for a period of 36 months
from the date of being placed on the convicted vendor list.

INDEMNIFICATION : The Contractor agrees to indemnify and hold harmless Board of Sumter
County Commissioners, and their elected officials, employees and volunteers from and against all
claims, losses and expenses, including legal costs, arising out of or resulting from, the performance
of this contract, provided that any such claims, damage, loss of expenses is attributed to bodily
injury, sickness, disease, personal injury or death, or to injury to or destruction of tangible property
including the loss or loss of use resulting there from and is caused in whole or in part by any
negligent act or omission of the tenant,

PROHIBITION OF LOBBYING: During the black out period which is, the period between the
time the submittals for Invitation to Bid or the Request for Proposal, or Qualifications, or
information, as applicable, are received at Contracts / Purchasing and the time the Board awards the
contract, no proposer, no lobbyist, principal, or other person may lobby, on behaif of a competing
party in a particular procurement matter, any member of the Board, or any Board employee other
than the Budget & Purchasing Manager. Violation of this provision may result in disqualification of
violating party. All questions regarding this Request for Proposal (RFP) or Invitation to Bid (BID)
must be submitted in writing to the Board's Budget & Purchasing Manager.

ANTI TRUST LAWS: By submission of a signed RFP or BID, the successful Vendor
acknowledges compliance with all antitrust laws of the United States and the State of Florida, in
order to protect the public from restraint of trade, which illegally increases prices.

CONFLICT OF INTEREST: The award of the contract hereunder is subject to the provisions of
Chapter 112 of the Florida Statutes. Vendors shall disclose the name of any Officer, Director,
Partner, Associate, or Agent who is also an Officer, Appointee, or Employee of any of the Boards at
the time of the RFP or BID, or at the time of occurrence of the Conflict of Interest thereafter.
INTERPRETATION, CLARIFICATIONS AND ADDENDA: No oral interpretations will be
made to any vendor as to the meaning of the RFP/BID Contract Documents. Any inquiry or request
for interpretation received by the Budget & Purchasing Manager before the date listed herein will be
given consideration. All such changes or interpretations will be made in writing in the form of an
addendum and, if issued, will be distributed at or after the Pre-Proposal/Pre-Bid Conference, mailed
or sent by available or electronic means to all attending prospective Submitters prior to the
established RFP/BID opening date. Each Vendor shall acknowledge receipt of such addenda in the
space provided. In case any Proposer/Bidder fails to acknowledge receipt of such addenda or
addendum, his offer will nevertheless be construed as though it had been received and
acknowledged and the submission of his bid will constitute acknowledgment of the receipt of same.
All addenda are a part of the RFP/BID FORMS and each Proposer/Bidder will be bound by such
addenda, whether or not received by him. It is the responsibility of each proposer/bidder to verify
that he has received all addenda issued before RFP’s/BID's are opened. In the case of unit price
items, the quantities of work to be done and materials to be furnished under this RFP/BID Contract
are 1o be considered as approximate only and are to be used solely for the comparison of
RFP’/BID’s received. The Board and/or his CONSULTANT do not expressly or by implication
represent that the actual quantities involved will correspond exactly therewith; nor shall the Vendor
plead misunderstanding or deception because of such estimate or quantities of work performed or
material furnished in accordance with the Specifications and/or Drawings and other Proposal/Bid
Documents, and it is understood that the quantities may be increased or diminished as provided
herein without in any way invalidating any of the unit or lump sum prices bid.

GOVERNING LAWS AND REGULATIONS: The vendor is required to be familiar with and
shall be responsible for complying with all federal, state and local laws, ordinances, rules and
regulations that in any manner affect the work.

PROPRIETARY/CONFIDENTIAL INFORMATION:  Vendors are herby notified that all
information submitted as part of, or in support of RFP’s/BID’s, will be available for public
inspection ten days after opening of the RFP’s/BID’s or until a short list is recommended whichever
comes first, in compliance with Chapter 119, and 287 of the Florida Statutes. Any person wishing
to view the RFP’s/BID’s must make an appointment by calling the Budget & Purchasing Manager at
(352) 793-0200. All RFP’s/BID’s submitted in response to this solicitation become the property of
the Board. Unless information submitted is proprietary, copy written, trademarked, or patented, the
Board reserves the right to utilize any or all information, ideas, conceptions, or portions of any
RFP/BID, in its best interest,

TAXES: The Board of Sumter County Commissioners is exempt from any taxes imposed by the
State and/or Federal Government. Exemption certificates will be provided upon request.
NON-COLLUSION DECLARATION: By signing this RFP/BID, all Vendors shall affirm that
they shall not collude, conspire, connive or agree, directly or indirectly, with any other Proposer,
firm, or person to submit a collusive or sham Proposal in connection with the work for which their
RFP/BID has been submitted; or to refrain from Bidding in connection with such work; or have in
any manner, directly or indirectly, sought by person to fix the price or prices in the RFP/BID or of
any other Bidder, or to fix any overhead, profit, or cost elements of the RFP.’B[D pnce or the
RFP/BID price of any other Bidder, or to secure through any collusi Y, , o
unlawful agreement any advantage against any other Bidder, or any pcrscn |nlens[ed in Ihe
proposed work.

PROPOSER RESPONSIBILITY: Invitation by the Boards to vendors is based on the recipient’s
specific request and application to DemandStar by Onvia at www.DemandStar.com [(800) 711-
1712] or as the result of response by the public to the legal advertisements required by State law.
Firms or individuals submit their responses on a voluntary basis, and therefore are not entitled to
compensation of any kind.

OWNERSHIP OF SUBMITTALS: All responses, inquiries or correspondence relating to or in
reference to this RFP/BID, and all other reports, charts, displays, schedules, exhibits and other
documentation submitted by the vendors will become the property of the Board. Reference to

BOARD OF SUMTER COUNTY COMMISSIONERS, are political subdivisions of the State of
Florida, and reserve the right to reject any and/or all submittals, reserve the right to waive any
informalities or irregularities in the examination process, and reserve the right to award contracts and/or in
the best interest of the Boards. Submittals not meeting stated minimum terms and qualifications may be
rejected by the Boards as non-responsive. The Boards reserve the right to reject any or all submittals
without cause. The Boards reserves the right to reject the submission of any Vendor in arrears or in
default upon any debt or contract to the Boards, or who has failed to perform faithfully any previous
contract with the Boards or with other governmental agencies.

PUBLIC RECORDS LAW: Correspondence, materials and documents received pursuant to this
RFP/BID become public records subject to the provisions of Chapter 119, Florida Statutes.
VERIFICATION OF TIME: Nextel time is hereby established as the Official Time of the Boards.
PREPARATION OF PROPOSALS/BIDS:

Signature of the Bidder: The Bidder must sign the RFF/BID FORMS in the space provided for the
signature. If the Proposer/Bidder is an individual, the words “doing business as . must
appear beneath such signature. In the case of a partnership, the signature of at least one of the partners
must follow the firm name and the words, “Member of the Firm” should be written beneath such
signature. If the Proposer/Bidder is a corporation, the title of the officer signing the RFP/BID on behalf of
the corporation must be stated and evidence of his authority to sign the RFP/BID must be submitted. The
Proposer/Bidder shall state in the RFP/BID FORMS the name and address of each person interested
therein.

Basis for Bidding: The price proposed for each item shall be on a lump sum or unit price basis
according to specifications on the RFP/BID FORM. The proposed prices shall remain unchanged for the
duration of the Contract and no claims for cost escalation during the progress of the work will be
considered, unless otherwise provided herein.

Total Proposed Price/Total Contract Sum Proposed: If applicable, the total price bid for the work
shall be the aggregate of the lump sum prices proposed and/or unit prices multiplied by the appropriate
estimated quantities for the individual items and shall be stated in figures in the appropriate place on the
RFP/BID FORM. In the event that there is a discrepancy on the RFP/BID FORM due to unit price
extensions or additions, the corrected extensions and additions shall be used to determine the project bid
amount.

TABULATION: Those wishing to receive an official tabulation of the results of the opening of this
RFP/BID are to submit a self-addressed, stamped business size (No. 10) envelope, prominently marked on
the front lower left side, with the RFP identification. Tabulation requested by teleph fax or electronic
media will not be accepted.

OBLIGATION OF WINNING BIDDER: The contents of the RFP/BID of the successful
proposer/bidder will become contractual ubligalions if acquisition action ensues. Failure of the successful
Proposer/Bidder to accept these obllgauons in a contract may result in cancellation of the award and such
vendor may be d from future parti

AWARD OF BID: It is the Boards’ intent to select 2 vendor within sixty (60) calendar days of the
deadline for receipt of Proposals/Bids. However, Proposals/Bids must be firm and valid for award for at
least ninety (90) calendar days after the deadline for receipt of the RFP/BID.

ADDITIONAL REQUIREMENTS: The firms shall furnish such additional information as the Boards
may reasonably require. This includes information which indicates financial resources as well as ability to
provide the services. The Boards reserve the right to make investigations of the qualifications of the firm
as it deems appropriate.

PREPARATION COSTS: The Boards shall not be obligated or be liable for any costs incurred by
Proposers/Bidders prior to issuance of a contract. All costs to prepare and submit a response to this
RFP/BID shall be borne by the Proposer/Bidder.

TIMELINESS: All work will commence upon authorization from the Boards' representative (Budget &
Purchasing Manager). All work will proceed in a timely manner without delays. The Contractor shall
commence the work UPON RECEIPT OF NOTICE TO PROCEED and/or ORDER PLACED
(PURCHASE ORDER PRESENTED), and shall deliver in accordance to the terms and conditions
outlined and agreed upon herein.

DELIVERY: All prices shall be FOB Destination, Sumter County, Florida, inside delivery unless
otherwise specified.

ADDITIONAL SERVICES/PURCHASES BY OTHER PUBLIC AGENCIES (“PIGGY-BACK”):
The Vendor by submitting a Bid acknowledges that other Public Agencies may seek to “Piggy-Back”
under the same terms and conditions, during the effective period of any resulting contract — services
and/or purchases being offered in this Bid, for the same prices and/or terms proposed. Vendor has the
option to agree or disagree to allow contract Piggy-Backs on a case-by-case basis. Before a Public
Agency is allowed to Piggy-Back any contract, the Agency must first obtain the vendor’s approval —
without the vendor's approval, the seeking Agency cannot Piggy-Back.

PLANS, FORMS & SPECIFICATIONS: Bid Packages are available from the Budget & Purchasing
Manager. These pack are available for pickup or by mail. If requested to mail, the Proposer/Bidder
must supply a courier account number (UPS, FedEx, etc). Proposers/Bidders are required to use the
official RFP/BID FORMS, and all attachments itemized herein, are to be submitted as a single document,
Any variation from the minimum specifications must be clearly stated on the RFP/BID FORM and/or
Exceptions/Deviations Sheet(s). Only one set of plans, forms, and specifications will be furnished each
company or corporation interested in submitting a proposal/bid. RFP/BID FORM documents for this
project are free of charge and are available on-line and are downloadable (vendor must pay any
Dy dStar fees or any shi

MANUFACTURER’S NAME AND APPROVED EQUIVALENTS: Any manufacturer’s names, trade
names, brand names, information and/or catalog numbers listed in a specification are for information and
not intended to limit competition unless otherwise indicated. The Proposer/Bidder may offer any brand
for which he is an authorized representative, which meets or exceeds the RFP/BID specification for any
item(s). If RFP’s/BID’s are based on equivalent products, indicate on the RFP/BID FORM the
manufacturer’s product name and literature, and/or complete specifications. Reference to literature
submitted with a previous RFP/BID will not satisfy this provision. The Proposer/Bidder shall explain in
detail the reason(s) why the proposed equivalent will meet the specifications and not be considered an
exception thereto. RFP’s/BID’s which do not comply with these requirements are subject to rejection.
RFP’s/BID’s lacking any written indication of intent to quote an alternate brand will be received and
considered in complete compliance with the specifications as listed on the RFP/BID FORM. The Budget
& Purchasing Manager is to be notified, in writing, of any proposed changes in materials used,
manufacturing process, or construction. However, changes shall not be binding upon the Bnards unless
evidenced by a Change Notice issued and signed by the Budget & Purchasing M or d d

ive.

literature submitted with a previous RFP/BID will not relieve the Bidder from including any
required documents with this RFP/BID.
EXAMINATION OF BID DOCUMENTS: Each Bidder shall carefully examine the RFP/BID
Document lo ensure all pages have been received, all drawings and/or Specifications and other
licabl are included, and shall inform himself thoroughly regarding any and all
condmons and requirements that may in any manner affect cost, progress or performance of the
work to be performed under the Contract. Ignorance on the part of the CONTRACTOR will in no
way relieve him of the obligations and responsibilities assumed under the Contract.
VENDOR RESPONSIBILITY: Vendors are fully and completely responsible for the labeling,
identification and delivery of their submmals Thc Budget & Purchasing Manager will not be
responsible for any mislabeled or i nor those handled by delivery persons,
couriers, or the US Postal Service.
DRUG FREE WORKPLACE: All Proposers/Bidders shall submit the enclosed, duly signed an|
notarized form entitled “Drug Free Workplace Certificate”. The Drug Free Weorkptace
Vendor shall have the burden of demonstrating that his program complies with §ection
287.087 of the Florida Statutes, and any other applicable state law,

QUANTITIES The quantities as specified in this RFP/BID are estimates only and are not to be
construed as guaranteed minimums,

SAMPLES: Samples of items, when called for, shall be furnished free of expense, and if not destroyed
may, upon request, be returned at the Proposer’s/Bidder’s expense. Each sample shall be labeled with the
Proposer’s/Bidder’s name, manufacturer brand name and number, RFP/BID number and item reference.
Samples of successful Proposer’s/Bidder’s items may remain on file for the term of the contract, Request
for return of samples shall be accompanied by instructions which include shipping authorization and must
be received at time of opening. Samples not retuned may be disposed of by the Boards within a
reasonable time as deemed appropriate.

DOCUMENT RE-C : Vendor may choose to re-create any document(s) required for this
solicitatiem; BUl must do so at his own risk. ired information in the original Board format must be
ificluded in any re-created document. Submittals may bédeemed non-responsive if required information
is not included in any re-created document.

OWLEDQEED:

1.356-20

(Signature and Date)

H-4
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DRUG FREE WORKPLACE CERTIFICATE
1, the undersigned, in accordance with Florida Statute 287.087, hereby certify that,

Kimley-Horn and Associates, Inc.
(print or type name of firm)

e  Publishes a written statement notifying that the unlawful manufacture, distribution, dispensing, possession
or use of a controlled substance is prohibited in the workplace named above, and specifying actions that
will be taken against violations of such prohibition.

e Informs employees about the dangers of drug abuse in the work place, the firm’s policy of maintaining a
drug free working environment, and available drug counseling, rehabilitation, and employee assistance
programs, and the penalties that my be imposed upon employees for drug use violations.

e  Gives each employee engaged in providing commodities or contractual services that are under proposal or
bid, a copy of the statement specified above.

e Notifies the employees that as a condition of working on the commodities or contractual services that are
under proposal or bid, the employee will abide by the terms of the statement and will notify the employer
of any conviction of, please or guilty or nolo contender to, any violation of Chapter 1893, or of any
controlled substance law of the State of Florida or the United States, for a violation occurring in the work
place, no later than five (5) days after such conviction, and requires employees to sign copies of such
written (*) statement to acknowledge their receipt.

e Imposes a sanction on, or requires the satisfactory participation in, a drug abuse assistance or rehabilitation
program, if such is available in the employee’s community, by any employee who is so convicted.

e  Makes a good faith effort to continue to maintain a drug free work place through the implementation of the
drug free workplace program.

e  “As a person authorized to sign this statement, I certlfy that the-above named b
complies fully with the requirements set forth

s, firm or corporation

July 30, 2010
Date Signed

State of: F lDR‘IAﬁ

County of: _ MAROM

Sworn to and subscribed before me this 30““" day of Iu. | LII , 2010

Personally known ¥ or Produced Identification

b e 85 QL&M

Signature of Notary

(Specify Type of Identification)

" WANDA G. DECROW
41Y COMMISSION # DD 581009

My Commission Expires fua D 2010 : EXPIRES: August 3, 2010
[ U sonded Thru Notary Public Underwriters

WANDA G. OFSRWd o culfrent must be completed and returned with your Submittal
MY COMMISSION # DD 581009

EXPIRES: August 3, 2010 i
Bonded Thru Notary Publc Undeni@yy i1 Statement Pursuant To Section 287.133(3)(a),
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Florida Statutes, On Entity Crimes Form A-2

SWORN STATEMENT TO SECTION 287.133(3)(a),
FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER
OFFICIAL AUTHORIZED TO ADMINISTER OATHS.

1.

This sworn statement is submitted to Sumter County Board of County Commissioners
By Richard Busche, P.E., Vice President/Associate
{print individual’s name and title}

for__ Kimley-Horn and Associates, Inc.
{print name of entity submitting sworn statement}

whose business address is 1321 SE 25th Loop, Suite 101, Ocala, F1 34471

and (if applicable) its Federal Employer Identification Number (FEIN) is  56-1724356 (If
the entity has no FEIN, include the Social Security Number of the individual signing this sworn statement:
y

I understand that a “public entity crime” ag defined in Paragraph 287.133(1)(g), Florida Statutes, means a
violation of any state or federal law by a person with respect to and directly related to the transaction of
business with any public entity or with an agency or political subdivision of any other state or of the
United States, including, but not limited to, any bid or contract for goods or services to be provided to any
public entity or an agency or political subdivision of any other state or of the United States and involving
antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, or material misrepresentatiorn.

1 understand that “convicted” or “conviction” as defined in Paragraph 287.133(1)(b), Florida Statutes,
means a finding of guilt or a conviction of a public entity crime, with or without adjudication of guilt, in
any federal or state trial court of record relating to charges brought by indictment or information after July
1, 1989, as a result of a jury verdict, nonjury trial, or entry of a plea of guilty or nolo contender.

Tunderstand that an “affiliate” as defined in Paragraph 287.133(1)(a), Florida Statutes, means:
a. A predecessor or successor of a person convicted of a public entity crime; or

b.  An entity under the control of any natural person who is active in the management of the entity and
who has been convicted of a public entity crime. The term “affiliate” includes those officers,
directors, executives, partners, shareholders, employees, members, and agents who are active in the
management of an affiliate. The ownership by one person of shares constituting a controlling interest
in another persou, or a pooling of equipment or income among persons when not for fair market value
under an arm’s length agreement, shall be a prima facie case that one person controls another person.
A person who knowingly enters into a joint venture with a person who has been convicted of a public
entity crime in Florida during the preceding 36 months shall be considered an affiliate.

c. I understand that a “person” as defined in Paragraph 287.133(1)(e), Florida Statutes, means any
natural person or entity organized under the laws of any state or of the United States with the legal
power (o enter into a binding contract and which bids or applies to bid on contracts for the provision
of goods or services let by a public entity, or which otherwise transacts or applies to transact business
with a public entity. The term “person” includes those officers, directors, executives, partners,
shareholders, employees, members, and agents who are active in management of an entity.
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d. Based on information and belief, the statement which I have marked below is true in relation to the
entity submitting this sworn statement. {indicate which statement applies.}

X Neither the entity submitting this sworn statement, nor any of its officers, directors, executives,
partners, shareholders, employees, members, or agents who are active in the management of the entity, nor any
affiliate of the entity has been charged with and convicted of a public entity crime subsequent to July 1, 1989.

The entity submitting this sworn statement, or one or more of its officers, directors, executives,
partners, shareholders, employees, members, or agents who are active in the management of the entity, or an
affiliate of the entity has been charged with and convicted of a public entity crime subsequent to July 1, 1989.

The entity submitting this sworn statement, or one or more of its officers, directors, executives,
partners, shareholders, employees, members, or agents who are active in the management of the entity, or an
affiliate of the entity has been charged with and convicted of a public entity crime subsequent to July 1, 1989.
However, there has been a subsequent proceeding before a Hearing Officer of the State of Florida, Division of
Administrative Hearings and the Final Order entered by the Hearing Officer determined that it was not in the
public interest to place the entity submitting this sworn statement on the convicted vendor list. {Attach a copy
of the final order}

I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR
THE PUBLIC ENTITY IDENTIFIED IN PARAGRAPH 1 (ONE) ABOVE IS FOR THAT PUBLIC ENTITY
ONLY AND, THAT THIS FORM IS VALID THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN
WHICH IT IS FILED. I ALSO UNDERSTAND THAT I AM REQUIRED TO INFORM THE PUBLIC
ENTITY PRIOR TO ENTERING INTO A CONTRACT IN EXCESS OF THE THRESHOLD AMOUNT
PROVIDED IN-SECTION 287.017, FLORIDA STATUTES FOR CATEGORY TWO OF ANY CHANGE IN
THE INFORMATION CONTAINED IN ORM.

i, {signature}

July 30,

2010

{date}

PERSONALLY APPEARED BEFORE ME, the undersigned authority, & ; ela ﬁ:ﬁé Busah E who, after
first being

{name of individual signing}
sworn by me, affixed his/her signature in the space provided above on this 3ot dayof Ll Y ;

201D.
Attest: 55 ¢
Notary Public

My commission expires: Aup}'as‘l‘ 3,54010

(Notary Seal)

: WANDA G. DECROW
e MY COMMISSION # DD 581009
§  EXPIRES: August 3, 2010

G Bonded Thru Notary Public Underwriters




ACORD., CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
07/23/2009%

PRODUCER

P. 0. BOX 5857

JACKSONVILLE

(904) 396-4404
ABERCROMBIE INSURANCE AGENCY,

INC.

FL 32247-5857

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION
ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE
HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR
ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.

INSURERS AFFORDING COVERAGE NAIC #

INSURED

KIMLEY-HORN AND ASSOCIATES,

INC

INSURER A: TRAVELERS PROP CASUALTY
iNsURER : COMPANY OF AMERICA

25674

P. O. BOX 33068 INSURER C: (A M BEST RATING A+)
INSURER D:

RALEIGH NC 27636-306 INSURER E:

COVERAGES

THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY
REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN,
THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TC ALL THE TERMS, EXCLUSIONS AND CONDITIONS QF SUCH POLICIES.
AGGREGATE LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

ey &istr’a'; TYPE OF INSURANCE POLICY NUMBER P.?A'{%‘(.Eﬁfégﬁ\‘ff PokTe, (5"..,;'3‘5‘3}‘?," LIMITS
A | GENERAL LIABILITY P-630-315X3476-TCT-0% 09/01/2009| 09/01/2010 | pacH OGCURRENGE 3 1,000,000
X | COMMERCIAL GENERAL LIABILITY BQEG%EQT, ?E':Ez;rf,.?am) $ 500,000
| cLams mapE OCCUR /o /o MED EXP (Any one person) | $ 5,000
| X | CONTRACTUAL LIAB PERSONAL & ADV INJURY |8 1,000,000
- /! /7 GENERAL AGGREGATE $ 2,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMP/OP AGG |$ 2,000,000
X roey [ | e [ Lioc /_/ / _/
A | AUTOMOBILE LIABILITY P-810-171L6115~IND-09 09/01/2009| 03/01/2010 | comaINED SINGLE LIMIT 1,000,000
X | anv AuTO {Ea accident} ! '
ALL OWNED ALTOS /7 /o BODILY INJURY
SCHEDULED AUTOS {Per persan) *
| X | HIRED AUTOS r o/ f/ BODHILY INJURY s
| X | NON-OWNED AUTOS (Per accident
L 7 /7 PROPERTY DAMAGE s
{Per accident)
| GARAGE LIABILITY AUTO ONLY - EA ACCIDENT [§
| | anvauTo /7 /7 OTHER THAN EAAGC |$
AUTO ONLY. 263 |8
EXCESS/UMBRELLA LIABILITY /7 /7 EACH OCCURRENCE $
OCCUR l:l CLAIMS MADE AGGREGATE $
$
:| DEDUCTIBLE /7 /7 $
RETENTION _$ $
A | WORKERS COMPENSATION AND 836G878-3-09 09/01/2009| 09/01/2010 | X |{0&s Mt R
EMPLOYERS' LIABILITY
ANY PROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT $ 500,000
OFFICER/MEMBER EXCLUDED? /7 /7 E.L DISEASE - EA EMPLOYEE|$ 500,000
ff yes, describe under
SPECIAL PROVISIONS below E.L. DISEASE - POLICY LIMIT [$ 500,000
OTHER /7 /7
/7 !/ f
/ /7

DESCRIPTION OF OPERATIONS/ILOCATIONSIVEHICLES/EXCLUSIONS ADDED BY ENDORSEMENT/SPECIAL PROVISIONS

CERTIFICATE HOLDER

CANCELLATION

{ ) -

SAMPLE/FOR PROPOSAL ONLY

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE
EXPIRATION DATE THERECF, THE ISSUINQ INSURER WILL ENDEAVOR Tq\‘ MAIL
' DAYS WRITTEN NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT, BUT
LIABILITY OF ANY KIND UPON THE
Vg

FAILURE TO DO SO SHALL IMPOSE NQ OBLIGATION

ACORD 25 (2001/08)
INS025 (v108).06
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' ®
ACORD
V

CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
12/16/2009

PRODUCER

(770)552-4225 FAX:
Ames and Gough
450 Northridge Parkway

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION
ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE
HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR
ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.

Suite 102
Atlanta GA 30350 INSURERS AFFORDING COVERAGE NAIC #
INSURED INSURER A: Lexington Insurance Company
Kimley-Horn and Associates, Inc. INSURER B:
P.O. Box 33068 INSURER C:
INSURER D:
Raleigh | NC 27636 INSURER E:
COVERAGES

THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING
ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR
MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OFSUCH
POLICIES. AGGREGATE LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR [ADD'L POLICY EFFECTIVE | POLICY EXPIRATION
LTR INSRD TYPE OF INSURANCE POLICY NUMBER DATE (MM/DD/YYYY) | DATE (MM/DD/YYYY) LIMITS
GENERAL LIABILITY EACH OCCURRENCE $
DAMAGE TO RENTED
COMMERCIAL GENERAL LIABILITY PREMISES (Ea occurrence) | $
CLAIMS MADE |:| OCCUR MED EXP (Any one person) $
PERSONAL & ADV INJURY | §
GENERAL AGGREGATE $
GEN'L AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMP/OP AGG | $
POLICY JPECOT' LOC
| AUTOMOBILE LIABILITY COMBINED SINGLE LIMIT | ¢
ANY AUTO (Ea accident)
ALL OWNED AUTOS BODILY INJURY s
SCHEDULED AUTOS (Per person)
|| HIRED AUTOS BODILY INJURY s
NON-OWNED AUTOS (Per accident)
PROPERTY DAMAGE $
(Per accident)
GARAGE LIABILITY AUTO ONLY - EA ACCIDENT | $
ANY AUTO GTHER THAN EAACC | §
AUTO ONLY: AGG | $
EXCESS / UMBRELLA LIABILITY EACH OCCURRENCE $
OCCUR |:| CLAIMS MADE AGGREGATE $
$
DEDUCTIBLE $
RETENTION $ $
WORKERS COMPENSATION WC STATU- OTH-
AND EMPLOYERS' LIABILITY YIN TORY LIMITS ER
ANY PROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT $
OFFICER/MEMBER EXCLUDED? |:|
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE $
If yes, describe under
SPECIAL PROVISIONS below E.L. DISEASE - POLICY LIMIT | $
A | OTHERprofessional 14273592 12/9/2009 |12/9/2010 |per Claim $2,000,000
Liability Aggreagete $2,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES / EXCLUSIONS ADDED BY ENDORSEMENT / SPECIAL PROVISIONS

CERTIFICATE HOLDER

CANCELLATION

For Proposal Only

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION
DATE THEREOF, THE ISSUING INSURER WILL ENDEAVOR TO MAIL 30 DAYS WRITTEN
NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT, BUT FAILURE TO DO SO SHALL

REPRESENTATIVES.

IMPOSE NO OBLIGATION OR LIABILITY OF ANY KIND UPON THE INSURER, ITS AGENTS OR
AUTHORIZED REPRESENTATIVE

Matias Ormaza/NOYOLA M’—

ACORD 25 (2009/01)
INS025 (200901)

© 1988-2009 ACORD CORPORATION. All rights reserved.

The ACORD name and logo Brd registered marks of ACORD




IMPORTANT

If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. A statement
on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may
require an endorsement. A statement on this certificate does not confer rights to the certificate
holder in lieu of such endorsement(s).

DISCLAIMER

This Certificate of Insurance does not constitute a contract between the issuing insurer(s), authorized
representative or producer, and the certificate holder, nor does it affirmatively or negatively amend,
extend or alter the coverage afforded by the policies listed thereon.

ACORD 25 (2009/01) H-10

INS025 (200901)




Glossary of Terms

AADT: Average Annual Daily Traffic
AAC: Amenity Authority Committee

ADA: Application for Development Approval or Americans

with Disabilities Act

ASLA: American Society of Landscape Architects
BOCC: Board of County Commissioners

CDD: Community Driven Development

CR: County Road

CRA: Community Redevelopment Agency
CPDR: Corridor Planning and Design Report
CSX: Seaboard Coastline Railroad

DBE: Disadvantaged Business Enterprise

DOT: Department of Transportation

DRI: Development of Regional Impact

DULA: Dense Urban Land Area

El: Engineering Intern

ENR: Engineering News-Record

FBA: Farner, Barley & Associates, Inc.

FDEP: Florida Department of Environmental Protection
FDOT: Florida Department of Transportation

FL: Florida

FNGA: Florida Nursery, Growers and Landscape
Association

FSUTMS: Florida Standard Urban Transportation Model
Structure

GIS: Geographic Information System

HCS: Highway Capacity Software

HEFT: Homestead Extension of the Florida Turnpike
HOV: High Occupancy Vehicle

I: Interstate

IJR: Interchange Justification Report

ITS: Intelligent Transportation System

KHA: Kimley-Horn and Associates, Inc.

LA: Landscape Architect

LRTP: Long Range Transportation Plan

MBE: Minority Business Enterprise

MLK: Martin Luther King

MPA: Michael Pape & Associates, P.A.

MOT: Maintenance of Traffic

MPH: miles per hour

NE: Northeast

NW: Northwest

PD&E: Project Development and Environment

PE: Professional Engineer

PSM: Professional Survey and Mapper

QC/QA: Quality Control/Quality Assurance

RLA: Registered Landscape Architect

ROW or R/W: right-of-way

RSQ: Request for Statement of Qualifications

SE: Southeast

SR: State Road

SW: Southwest

SWFWMD: Southwest Florida Water Management District
URG: Urban Resource Group

US: United States

VCCDD: Village Center Community Development District
VCP: Vitrified Clay Pipe

VPD: Vehicles Per Day

SJRWMD: St. Johns River Water Management District
SW: Southwest

SWFWMD: Southwest Florida Water Management District



