3/9/10
County Admin.

Board of Sumter County Commissioners
Est. 1853

Exhibit S

HOLD HARMLESS AGREEMENT

The Contractor/Vendor is required to purchase and maintain minimum limits of $1,000,000 per occurrence for all liability, which includes general liability and, if applicable, automobile liability. Other coverage may be required where applicable.

The Contractor/Vendor agrees to hold the Board of Sumter County Commissioners harmless against all claims for bodily injury, sickness, disease, death or personal injury or damage to property or loss of use resulting there from, arising out of the agreement, unless such claims are a result of the County's sole negligence.

The Contractor/Vendor shall purchase and maintain workers' compensation insurance for all workers' compensation obligations imposed by state law and employer's liability limits of at least $100,000 each accident and $100,000 each employee/$500,000 policy limit for disease. Even if the Contractor/Vendor is not required by state law to secure workers' compensation insurance, the Contractor/Vendor shall purchase and maintain worker's compensation insurance in order to perform or provide services to Sumter County. This is the standard requirement however; the Risk Management Department can perform a special review as needed on a case-by-case basis for the Contractor/Vendor.

The Contractor/Vendor shall also purchase any other coverage required by law for the benefit of employees.

Required insurance shall be documented in Certificates of Insurance and shall be provided to the County representative requesting the service.

By signature upon this form the Contractor/Vendor stipulates that he/she agrees to the Hold Harmless Agreement, and to abide by all insurance requirements.

TVARC / Dennis Hardoin VP
Contractor/Vendor-Print Name

Dennis Hardoin
Signature

Radio field day preset-up Test
Project Name

2-16-10
Date

The effective date of this Hold Harmless Agreement shall be from 4-12-10 **until** 4-13-10.

(The effective dates shall be either the anticipated duration of the project or the current FY.)

Received
FEB 19 2010
Risk Management

Revised: 2/12/2010